INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 141 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  496,772.68 ROUTE : 2
CALL ORDER : 141 CONTRACT ID : R -27200-A COUNTIES : PORTER
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/10/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 451,140.46 100.0000%
2 35-1120685 WALSH & KELLY INC $ 496,914.76 110.1464%
IC 1 ) 35-0918397 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  25000.00000 25000.00] 3300.00000 3300.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 3300.00000 19800.00] 1550.00000 9300.00]
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 121.94000 243.88]| 150.00000 300.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 121.94000 1463.28]| 125.00000 1500.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 110-01001 LUMP |  30000.00000 30000.00]  24000.00000 24000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP |  18000.00000 18000.00] 4000.00000 4000.00]
CLEARING RIGHT OF WAY I I |
0008 202-02278 64.000 LFT | 15.00000 960.00] 20.00000 1280.00]
CURB, CONCRETE, REMOVE | | |
0009 203-02000 442.000 CYS | 21.44000 9476.48]| 28.00000 12376.00]
EXCAVATION, COMMON I I |
0010 205-06931 5.740 TON | 99.09000 568.78] 100.00000 574.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0011 205-06932 10.000 LFT | 35.00000 350.00] 51_.50000 515.00]
TEMPORARY CHECK DAM, STRAW BALES I | |
0012 205-06937 100.000 LFT | 6.00000 600.00]| 4.70000 470.00]
TEMPORARY SILT FENCE I I |
0013 207-08263 1939.000 SYS | 14.03000 27204.17] 10.75000 20844 25|
| | |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 141 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  496,772.68 ROUTE : 2
CALL ORDER : 141 CONTRACT ID : R -27200-A COUNTIES : PORTER
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 211-02050 52.500 CYS | 55.50000 2913.75] 35.00000 1837.50]
B BORROW | | |
0015 211-07454 114.500 CYS | 7450000 8530.25| 15.00000 1717.50]
STRUCTURE BACKFILL I I |
0016 303-01180 993.500 TON | 26.92000 26745.02] 19.00000 18876.50]
COMPACTED AGGREGATE, NO. 53 | | |
0017 306-08036 3313.000 SYS | 2.50000 8282.50]| 3.40000 11264.20]
MILLING, ASPHALT, 2 IN. I | |
0018 402-07433 595.000 TON | 75.61000 44987.95| 72.00000 42840.00]
HMA SURFACE, TYPE B I I |
0019 402-07438 1135.500 TON | 55.30000 62793.15]| 60.00000 68130.00]
HMA INTERMEDIATE, TYPE B I | |
0020 402-07441 922.000 TON | 55.03000 50737.66] 56.00000 51632.00]
HMA BASE, TYPE B I I |
0021 406-05520 3.900 TON | 400.00000 1560.00] 500.00000 1950.00]
ASPHALT FOR TACK COAT I | |
0022 601-05586 2.000 EACH | 2775.00000 5550.00] 2900.00000 5800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 9 I I |
0023 601-08433 1.000 EACH | 650.00000 650.00] 700.00000 700.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0024 601-08434 1.000 EACH | 650.00000 650.00]| 700.00000 700.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0025 601-94689 2.000 EACH | 2350.00000 4700.00] 3108.92000 6217.84]
GUARDRAIL END TREATMENT, 0S | | |
0026 601-99105 1057.000 LFT | 16.25000 17176.25] 16.50000 17440.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 602-06639 272.000 LFT | 25.15000 6840.80]| 32.00000 8704.00]
TEMPORARY CONCRETE BARRIER, ANCHORED | I |
0028 605-06120 64.000 LFT | 31.09000 1989.76] 58_00000 3712.00]
CURB, CONCRETE I I |
0029 605-06145 248.000 LFT | 25.00000 6200.00] 27.00000 6696.00]|
CURB AND GUTTER, B, CONCRETE I I |
0030 611-06497 2.000 EACH | 150.00000 300.00] 185.00000 370.00]
MAILBOX ASSEMBLY, SINGLE I I |
0031 615-06500 2.000 EACH | 550.00000 1100.00] 500.00000 1000.00]
I I |

MONUMENT, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 141 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  496,772.68 ROUTE : 2
CALL ORDER : 141 CONTRACT ID : R -27200-A COUNTIES : PORTER
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 616-02320 8.000 SYS | 4.24000 33.92] 8.00000 64.00]
GEOTEXTILES | | |
0033 616-06405 4.000 TON | 75.93000 303.72] 250.00000 1000.00]
RIPRAP, REVETMENT I I |
0034 621-01004 2.000 EACH | 25.00000 50.00] 325.00000 650.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0035 621-06545 0.200 TON | 1510.00000 302.00] 1510.00000 302.00]
FERTILIZER I I |
0036 621-06553 85.000 LBS | 7.95000 675.75] 7.95000 675.75]
SEED MIXTURE, R I I |
0037 621-06565 1.000 TON | 1150.00000 1150.00] 1150.00000 1150.00]
MULCHING MATERIAL I I |
0038 621-06567 1.200 KGAL | 50.00000 60.00] 50.00000 60.00]
WATER I I |
0039 621-06574 291.500 SYS | 10.95000 3191.93] 10.95000 3191.93]
SODDING I I |
0040 715-46000 2.000 EACH | 1000.00000 2000.00] 700.00000 1400.00]
PIPE END SECTION, 12 IN. I | |
0041 715-46005 2.000 EACH | 1000.00000 2000.00] 800.00000 1600.00]
PIPE END SECTION, 15 IN. | | |
0042 732-08420 324.000 SYS | 5.00000 1620.00] 100.50000 32562.00]
MODULAR BLOCK WALL WITH GROUND | | |
RE INFORCEMENT I I |
0043 732-08421 324.000 SYS | 5.00000 1620.00] 295.08000 95605.92]
MODULAR BLOCK WALL ERECTION | | |
0044 801-06207 2513.000 LFT | 2.41000 605633 1.29000 3241.77]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0045 801-06640 14.000 EACH | 120.00000 1680.00] 9400000 1316.00]
CONSTRUCTION SIGN, A | I |
0046 801-06645 2.000 EACH | 55_00000 110.00] 36.00000 72.00]
CONSTRUCTION SIGN, B I I |
0047 801-06775 LUMP |  30500.00000 30500.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I I |
0048 801-07119 48.000 LFT | 15.00000 720.00] 8.75000 420.00]
BARRICADE, 111-B I I |
0049 801-08388 83.000 LFT | 2425000 2012.75] 30.00000 2490.00]
I I |

TEMPORARY TRAFFIC BARRIER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 141 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  496,772.68 ROUTE : 2
CALL ORDER : 141 CONTRACT ID : R -27200-A COUNTIES : PORTER
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 802-07060 7.000 EACH | 95.00000 665.00] 72.00000 504.00]
SIGN, SHEET, RELOCATE | | |
0051 808-06703 3438.000 LFT | 0.51000 1753.38] 0.35000 1203.30]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0052 808-06705 400.000 LFT | 1.80000 720.00] 1.75000 700.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0053 808-06716 5526.000 LFT | 0.25000 1381.50] 0.75000 4144 50|
LINE, REMOVE I | |
0054 808-75240 106.000 LFT | 0.51000 54.06] 0.35000 37.10]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0055 808-75245 3412.000 LFT | 0.51000 1740.12] 0.35000 1194.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0056 808-75260 145.000 LFT | 2.70000 391.50] 2.50000 362.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | [ |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0057 808-75297 46.000 LFT | 5.40000 24840 4.50000 207.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0058 808-75320 2.000 EACH | 120.00000 240.00] 80.00000 160.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0059 808-75998 54.000 EACH | 74.75000 4036.50] 74.75000 4036.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0060 808-75996 43.000 EACH | 10.44000 448.92| 12.00000 516.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
SECTION TOTALS I $ 451,140.46] $ 496,914.76] $
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 451,140.46] $ 496,914.76] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 151 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,291,667.16 ROUTE :
CALL ORDER : 151 CONTRACT ID : R -27832-B COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 06/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1339168 LAPORTE CONSTRUCTION CO $ 1,718,221.07 100.0000%
IC 1 ) 35-1339168 1C ) 1C )
| LAPORTE CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
| | |
0001 105-06845 LUMP | 2533.00000 2533.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  90000.00000 90000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0005 201-52370 LUMP |  27963.04000 27963.04]| |
CLEARING RIGHT OF WAY | | |
0006 202-02241 248.000 LFT | 19.52000 4840.96| |
GUARDRAIL, REMOVE I I |
0007 202-03875 1.000 EACH | 1610.94000 1610.94| |
CONCRETE STEPS, REMOVE | | |
0008 202-91840 101.000 LFT | 18.54000 1872.54] |
FENCE, CHAIN LINK, REMOVE I I |
0009 203-02000 7610.000 CYS | 14.65000 111486.50]| |
EXCAVATION, COMMON | I |
0010 203-02070 1325.000 CYS | 2405000 31866.25] |
BORROW I I |
0011 205-06933 8.000 EACH | 85.00000 680.00]| |
TEMPORARY DITCH INLET PROTECTION I I |
0012 205-06937 7056.000 LFT | 1.25000 8820.00] |
TEMPORARY SILT FENCE I I |
0013 210-07893 LUMP | 4030.00000 4030.00]| |
I I |

IRRIGATION , CROSSWALK NO. 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 151 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,291,667.16 ROUTE :
CALL ORDER : 151 CONTRACT ID : R -27832-B COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 1C ) | )
| LAPORTE CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 210-07893 LUMP | 4030.00000 4030.00] |
IRRIGATION , CROSSWALK NO. 3 | | |
0015 210-07893 LUMP | 4030.00000 4030.00] |
IRRIGATION , CROSSWALK NO. 4 I | |
0016 210-07893 LUMP | 4030.00000 4030.00] |
IRRIGATION , CROSSWALK, NO. 2 | | |
0017 210-07893 LUMP | 4030.00000 4030.00]| |
IRRIGATION NODE D I | |
0018 210-08151 8171.000 SFT | 22.68000 185318.28]| |
PRESTRESSED HOLLOW CORE SLABS I I |
0019 211-02050 58.000 CYS | 2446000 1418.68| |
B BORROW I | |
0020 212-06282 3176.000 CYS | 11.00000 34936.00] |
STOCKPILED SELECTED MATERIAL, SALVAGED | I |
0021 301-07448 3449.000 TON | 23.89000 82396.61] |
COMPACTED AGGREGATE, NO. 53, BASE I | |
0022 304-07492 17.000 TON | 75.00000 1275.00] |
WIDENING WITH HMA, TYPE A I I |
0023 306-08043 76.000 SYS | 30.00000 2280.00] |
MILLING, TRANSITION I | |
0024 402-07432 609.000 TON | 84.00000 51156.00] |
HMA SURFACE, TYPE A | | |
0025 402-07435 989.000 TON | 60.00000 59340.00] |
HMA INTERMEDIATE, TYPE A I I |
0026 402-07440 92.000 TON | 55.00000 5060.00] |
HMA BASE, TYPE A | | |
0027 406-05520 3.000 TON | 0.01000 0.03] |
ASPHALT FOR TACK COAT I | |
0028 604-04927 30.000 LFT | 123.54000 3706.20] |
CONCRETE MILE MARKER | | |
0029 604-07897 81.000 SYS | 130.00000 10530.00] |
CURB RAMP, CONCRETE, C I | |
0030 604-91531 573.000 SYS | 59.85000 34294 .05] |
SIDEWALK, CONCRETE, 4 IN. I I |
0031 604-91531 627.000 SYS | 60.70000 38058.90] |
SIDEWALK, CONCRETE, 4 IN. , COLORED | | |
0032 605-06120 1252.000 LFT | 33.06000 41391.12| |
CURB, CONCRETE , 8 IN. I I |
0033 605-06125 1104.000 LFT | 30.04000 33164.16] |
| | |

CURB, CONCRETE, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 151 -3
TABULATION OF BIDS

CONCRETE CANTILEVERED SLAB

ENGINEER"S ESTIMATE: $ 2,291,667.16 ROUTE :
CALL ORDER : 151 CONTRACT ID : R -27832-B COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 1C ) 1C )
| LAPORTE CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 605-90726 775.000 LFT | 25.10000 19452.50] |
CURB, CONCRETE, DEPRESSED , 9 IN. | | |
0035 611-03671 6.000 EACH | 110694000 6641_64| |
TRASH RECEPTACLE I I |
0036 616-02320 1198.000 SYS | 3.98000 4768.04] |
GEOTEXTILES | | |
0037 616-06405 1094.000 TON | 4424000 48398.56 |
RIPRAP, REVETMENT I | |
0038 621-01004 1.000 EACH | 375.00000 375.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0039 621-06560 24725.000 SYS | 0.38000 9395.50]| |
MULCHED SEEDING, U I I |
0040 621-06574 2814.000 SYS | 3.20000 9004.80]| |
SODDING I I |
0041 621-08149 305.000 SYS | 33.30000 10156.50] |
GRASS , PLANTING SPECIES NO. 1 I I |
0042 621-08149 271.000 SYS | 28.50000 7723.50] |
GRASS , PLANTING SPECIES NO. 2 I | |
0043 621-08161 455.000 SYS | 8.70000 3958.50] |
PERMANENT TURF REINFORCEMENT MAT | | |
0044 621-98038 34.000 CYS | 70.00000 2380.00] |
MULCH, HARDWOOD SHREDDED BARK | | |
0045 622-05646 2.000 EACH | 580.00000 1160.00] |
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | I |
96 TO 120 IN. , BETULA NIGRA | | |
0046 622-05651 3.000 EACH | 550.00000 1650.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I | |
OVER 2.5 TO 3.5 IN. , ACER RUBRUM I I |
0047 622-05651 2.000 EACH | 580.00000 1160.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, | I |
OVER 2.5 TO 3.5 IN. , QUERCUS PALUSTRIS | I |
0048 622-05654 22.000 EACH | 14..00000 308.00] |
PLANT, PERENNIAL , WILDFLOWERS I I |
0049 702-08150 48_.000 EACH | 1687.00000 80976.00] |
PIER , HELICAL I | |
0050 702-76240 41.000 CYS | 100000000 41000.00] |
CONCRETE PILE CAP I I |
0051 704-04850 96.000 SYS | 585.29000 56187.84] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 151 -4
TABULATION OF BIDS

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

ENGINEER"S ESTIMATE: $ 2,291,667.16 ROUTE :
CALL ORDER : 151 CONTRACT ID : R -27832-B COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 1C ) 1C )
| LAPORTE CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 704-04850 18.000 SYS | 123.05000 2214.90] |
CONCRETE REINFORCED SLAB, 4 IN. | | |
0053 704-04850 34.000 SYS | 107.87000 3667.58] |
CONCRETE REINFORCED SLAB, 6 IN. I | I
0054 706-04683 1013.000 LFT | 135.00000 136755.00] |
RAILING ,DECORATIVE, STRAIGHT SECTION | | |
0055 712-03017 7.000 EACH | 105703000 7399._21] |
PARK BENCH I I |
0056 714-04802 268.000 SYS | 101.60000 27228.80] |
CONCRETE MODULAR BLOCK WALL I I |
0057 714-04802 35.000 SYS | 160.68000 5623.80]| |
CONCRETE MODULAR BLOCK WALL MODIFIED I | I
SEATWALL I I |
0058 715-04612 290.000 LFT | 35.75000 10367.50] |
PIPE INSTALLATION, TRENCHLESS, 2 IN. I I |
0059 715-05146 42.000 LFT | 33.04000 1387.68] |
PIPE, TYPE 2, CIRCULAR, 6 IN. I I |
0060 715-05149 98.000 LFT | 35.31000 3460.38]| |
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0061 715-05168 95.000 LFT | 35.31000 3354.45] |
PIPE, TYPE 3, CIRCULAR, 12 IN. | | |
0062 715-46000 6.000 EACH | 710.96000 4265.76| |
PIPE END SECTION, 12 IN. | | |
0063 720-44000 10.000 EACH | 784.64000 7846.40] |
CASTING, ADJUST TO GRADE I I |
0064 720-44020 2.000 EACH | 116094000 2321.88]| |
CASTING, 3, FURNISH AND ADJUST TO GRADE | | |
PIPE CATCH BASIN CASTING, 24 IN. I I |
0065 720-45250 5.000 EACH | 2149.92000 10749.60] |
CATCH BASIN, K10 | | |
0066 720-45275 3.000 EACH | 170460000 5113.80] |
PIPE CATCH BASIN, 24 IN. I | |
0067 722-51842 907.900 SYS | 51.12000 46411.85| |
BRIDGE DECK OVERLAY , 2 IN. I I |
0068 722-51842 88.000 SYS | 151.81000 13359.28] |
BRIDGE DECK OVERLAY , 2 IN., COLORED | | |
0069 731-93946 268.000 SFT | 35.82000 9599.76| |
WALL ERECTION I I |
0070 802-05701 424.000 LFT | 11.70000 4960.80]| |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 151 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,291,667.16 ROUTE :
CALL ORDER : 151 CONTRACT ID : R -27832-B COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 1C ) 1C
| LAPORTE CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0071 802-07060 17.000 EACH | 150.00000 2550.00] |
SIGN, SHEET, RELOCATE | | |
0072 802-76025 195.000 SFT | 12.80000 2496.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0073 805-02728 1365.000 LFT | 3.00000 4095.00]| |
CONDUIT, PVC, 1 IN. | I |
0074 805-08102 28.000 EACH | 2213.00000 61964.00] |
DECORATIVE COLUMN I I |
0075 805-08102 11.000 EACH | 2000.00000 22000.00] |
DECORATIVE RAILING, CURVED SECTION I I |
0076 805-78925 6.000 EACH | 800.00000 4800.00] |
CONTROLLER CABINET FOUNDATION, P1 , I I |
MODIFIED I I |
0077 805-95889 8895.000 LFT | 1.00000 8895.00]| |
WIRE, NO. 10 COPPER, 1C | I |
0078 807-02194 6.000 EACH | 3800.00000 22800.00] |
SERVICE POINT, 11, MODIFIED I I |
0079 807-02823 21.000 EACH | 385.00000 8085.00]| |
LIGHT POLE, WOOD, RELOCATE I | |
0080 807-04654 8.000 EACH | 3700.00000 29600.00] |
LIGHT POLE , TYPE A,FIXTURE AND | | |
FOUNDAT ION | | |
0081 807-04654 12.000 EACH | 3900.00000 46800.00] |
LIGHT POLE , TYPE D, WITH FOUNDATION , | I |
0082 808-03439 624.000 LFT | 8.00000 4992.00]| |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 24 IN. I I |
0083 808-04767 222.000 LFT | 3.00000 666.00] |
LINE , THERMOPLASTIC, SOLID, BLUE, 4 IN | | |
0084 808-06703 381.000 LFT | 3.00000 1143.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0085 808-97664 2.000 EACH | 200.00000 400.00] |
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | I |
HANDICAP SYMBOL I I |
SECTION TOTALS I $ 1,718,221.07] $ |
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,718,221.07] $ 496,914.76]




ENGINEER"S ESTIMATE: $ 13,284,289

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID :

IME

DATE : 08/11/06
PAGE : 165 -1

CALL ORDER : 165 CONTRACT
LETTING DATE : 07/19/06 10:00 AM DISTRICT
CONTRACT T
CONTRACT DESCRIPTION :
SET-ASIDE :
VENDOR RANKING :
RANK VENDOR NO./NAME
1 36-1460460 MEADE ELECTRIC CO
2 36-2066660 DIVANE BROTHERS ELECTRIC

LINE NO /7 ITEM CODE 7/ ALT

SURGE SUPPRESSION DEVICE , 120/240 V,
TYPE 1

( 1 ) 36-1460460 I
MEADE ELECTRIC CO |
|

ICE

00000

.00000

-00000

.00000

00000

.00000

.00000

00000

-00000

.00000

-50000

.00000

ROUTE : 465
R -28107-B COUNTIES : VARIOUS
: GREENFIELD DISTRICT
: 04/11/08 COMPLETION DATE
PROJECT(S) :
TOTAL % OVER

BID LOW BID

$  11,646,023.49 100.0000%

$  13,177,313.40 113.1486%

( 2 ) 36-2066660 1C )
DIVANE BROTHERS ELECTRIC |
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ B

| |
120000.00] 375000.00000 375000.00]
| |
46125.00] 5730.00000 51570.00]
| |
64025.00] 3500.00000 45500.00]|
| |
468000.00]  50000.00000 450000.00]
| |
345.00] 150.00000 450.00]
| |
2565.00]| 120.00000 5400.00]
| |
1.00] 1.00000 1.00]
| |
| |
550000.00] 650000 .00000 650000.00]
| |
18450.00]  16500.00000 16500.00]
| |
4800.00] 475.00000 475.00]
| |
1915.38] 225.00000 3134.25]
| |
69600.00] 1400.00000 67200.00]|
| |
| |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PR
__________________________________________ +
SECTION 0001  ITS TRAFFIC MANAGEMENT SYSTEMS
|
0001 105-06845 LUMP | 120000.
CONSTRUCTION ENGINEERING I
0002 105-06899 9.000 EACH | 5125
RADIO , AP DUAL RADIO |
0003 105-06899 13.000 EACH | 4925
RADIO , AP SINGLE RADIO |
0004 105-06899 9.000 EACH | 52000
RADIO , LICENSED HIGH SPEED |
0005 105-08520 3.000 EACH | 115.
CELLULAR TELEPHONE/RADIO |
0006 105-08521 45.000 MOS | 57
CELLULAR TELEPHONE/RADIO SERVICE |
0007 105-08524 1.000 DOL | 1
CELLULAR TELEPHONE/RADIO, ADDITIONAL |
MINUTES |
0008 110-01001 LUMP | 550000.
MOBILIZATION AND DEMOBILIZATION |
0009 202-06542 1.000 EACH | 18450
RELOCATE |
0010 202-06542 1.000 EACH | 4800
RELOCATE EXISTING CAMERA |
0011 203-02000 13.930 CYS | 137
EXCAVATION, COMMON |
0012 210-07221 48.000 EACH | 1450
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 IC 2 ) 36-2066660 1C )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 210-07221 5.000 EACH | 340.00000 1700.00] 300.00000 1500.00]
SURGE SUPPRESSION DEVICE , 120/240 V, | | |
TYPE 3 | | |
0014 210-07223 2.000 EACH | 3220.00000 6440.00] 5150.00000 10300.00]
CCTV CONTROL CABLE SPOOL I I |
0015 210-07237 2.000 EACH | 3250.00000 6500.00] 3525.00000 7050.00]
SPARE , AFP AV | I |
0016 210-07237 2.000 EACH | 3250.00000 6500.00] 3525.00000 7050.00]
SPARE , AFP HAR I I |
0017 210-07237 2.000 EACH | 3275.00000 6550.00] 3550.00000 7100.00]
SPARE , AFP JR I I |
0018 210-07237 2.000 EACH | 5250.00000 10500.00] 5700.00000 11400.00]
SPARE , AFP PRO I I |
0019 210-07237 2.000 EACH | 1400.00000 2800.00] 1200.00000 2400.00]
SPARE , AP DUAL RADIO I I |
0020 210-07237 2.000 EACH | 1400.00000 2800.00] 1200.00000 2400.00]
SPARE , AP SINGLE RADIO I I |
0021 210-07237 1.000 EACH | 595.00000 595.00] 700.00000 700.00]
SPARE , CAMERA INTERFACE I | |
0022 210-07237 1.000 EACH | 1386.00000 1386.00] 1550.00000 1550.00]
SPARE , CAMERA INTERFACE RACKMOUNT | | |
0023 210-07237 1.000 EACH | 3000.00000 3000.00] 3300.00000 3300.00]
SPARE , CCTV ASSEMBLY | | |
0024 210-07237 1.000 EACH | 286.00000 286.00] 320.00000 320.00]
SPARE , CHARGE CONTROLLER I I |
0025 210-07237 2.000 EACH | 280.00000 560.00] 400.00000 800.00]
SPARE , CONVERT MEDIA | | |
0026 210-07237 2.000 EACH | 680.00000 1360.00] 925.00000 1850.00]
SPARE , ETHERNET SWITCH MANAGED I I |
0027 210-07237 2.000 EACH | 98.00000 196.00] 115.00000 230.00]
SPARE , ETHERNET SWITCH MANAGED | I |
0028 210-07237 1.000 EACH | 465.00000 465.00] 600.00000 600.00]
SPARE , FUSE PANEL, -48VDC I I |
0029 210-07237 1.000 EACH | 98.00000 98.00] 115.00000 115.00]
SPARE , MANAGED ETHERNET SWITCH I I |
0030 210-07237 5.000 EACH | 3400.00000 17000.00] 3500.00000 17500.00]
SPARE , MICROWAVE DETECTOR I I |
0031 210-07237 2.000 EACH | 160.00000 320.00] 125.00000 250.00]
I I |

SPARE , POWER DIVIDER, 900 MHz



SPUR HIGH-SPEED REMOTE UNIT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 IC 2 ) 36-2066660 1C )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 210-07237 1.000 EACH | 3200.00000 3200.00] 3750.00000 3750.00]
SPARE , POWER SYSTEM, 48 VDC | | |
0033 210-07237 1.000 EACH |  41000.00000 41000.00]  16000.00000 16000.00]
SPARE , RADIO LISCENSED HIGH SPEED I I |
0034 210-07237 2.000 EACH | 495.00000 990.00] 810.00000 1620.00]
SPARE , SOLAR ASSEMBLY BATTERY | | |
0035 210-07237 4.000 EACH | 800.00000 3200.00] 4200.00000 16800.00]
SPARE , SOLAR PANEL I | |
0036 210-07237 2.000 EACH | 14500000 290.00] 160.00000 320.00]
SPARE , SPLITTER 2 WAY I I |
0037 210-07237 2.000 EACH | 175.00000 350.00] 210.00000 420.00]
SPARE , SPLITTER 4 WAY I | |
0038 210-07237 2.000 EACH | 2200.00000 4400.00] 1200.00000 2400.00]
SPARE , SPUR HIGH-SPEED BASE STATION I I |
0039 210-07237 2.000 EACH | 1320.00000 2640.00] 735.00000 1470.00]
SPARE , SPUR HIGH-SPEED REMOTE UNIT I | |
0040 210-07237 2.000 EACH | 2200.00000 4400.00] 2350.00000 4700.00]
SPARE , SPUR LOW-POWER RADIO I I |
0041 210-07237 1.000 EACH | 2700.00000 2700.00] 2875.00000 2875.00]
SPARE , SPUR LOW-SPEED RADIO I | |
0042 210-07237 2.000 EACH | 4000.00000 8000.00]| 2200.00000 4400.00]
SPARE , SPUR POINT-TO-POINT VIDEO | | |
0043 210-07237 1.000 EACH | 975.00000 975.00] 1100.00000 1100.00]
SPARE , SURGE SUPPRESION DEVICE, I I |
0044 210-07237 1.000 EACH | 235.00000 235.00] 300.00000 300.00]
SPARE , SURGE SUPPRESION DEVICE, | | |
0045 210-07237 1.000 EACH | 90.00000 90.00] 105.00000 105.00]
SPARE , SURGE SUPPRESION DEVICE, I I |
0046 210-07237 1.000 EACH | 55.00000 55.00] 105.00000 105.00]
SPARE , SURGE SUPPRESION DEVICE, 24 V | | |
0047 210-07237 1.000 EACH | 135.00000 135.00] 165.00000 165.00]
SPARE , SURGE SUPPRESION DEVICE, VIDEO | | |
0048 210-07238 6.000 EACH | 3500.00000 21000.00] 8300.00000 49800.00]|
MOBILE RADIO I I |
0049 210-07238 11.000 EACH | 3000.00000 33000.00] 3350.00000 36850.00]
MOBILE RADIO, INSTALL ONLY I | |
0050 210-07239 16.000 EACH | 452500000 72400.00] 3250.00000 52000.00]
SPUR HIGH-SPEED BASE STATION I I |
0051 210-07239 31.000 EACH | 2625_00000 81375.00] 2250.00000 69750.00]
| | |



AFP JR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 | 2 ) 36-2066660 | )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 210-07239 91.000 EACH | 2975.00000 270725.00] 4075.00000 370825.00]
SPUR LOW POWER RADIO | | |
0053 210-07239 5.000 EACH | 4500.00000 22500.00] 5275.00000 26375.00]
SPUR LOW SPEED RADIO I I |
0054 210-07239 2.000 EACH | 4500.00000 9000.00] 5275.00000 10550.00]
SPUR LOW-SPEED RADIO | | |
0055 210-07239 22.000 EACH | 4500.00000 99000.00] 4250.00000 93500.00]
SPUR POINT-TO-POINT I | |
0056 210-07239 15.000 EACH | 4500.00000 67500.00] 4250.00000 63750.00]
SPUR POINT-TO-POINT VIDEO I I |
0057 210-07240 12.000 EACH | 1100.00000 13200.00] 1075.00000 12900.00]
BULK OUTDOOR ETHERNET CABLE, SPOOL | | |
0058 210-07242 10.000 EACH | 275.00000 2750.00] 375.00000 3750.00]
POWER DIVIDER, 900 MHz I I |
0059 210-07242 4.000 EACH | 3500.00000 14000.00] 4500.00000 18000.00]
POWER SYSTEM, 48 VDC I | |
0060 210-07243 136.000 EACH | 10.00000 1360.00] 20.00000 2720.00]
PATCH CABLES, 3 FT. I I |
0061 210-07243 60.000 EACH | 15.00000 900.00] 21.00000 1260.00]
PATCH CABLES, 5 FT. I | |
0062 210-07244 57.000 EACH | 12.00000 684.00]| 21.00000 1197.00]
CROSSOVER PATCH CABLES, 5 FT. | | |
0063 210-07245 5.000 EACH | 5175.00000 25875.00] 1700.00000 8500.00]
ETHERNET SWITCH I I |
0064 210-07245 77.000 EACH | 890.00000 68530.00] 1750.00000 134750.00]
ETHERNET SWITCH, MANAGED | | |
0065 210-07256 4.000 EACH | 3925.00000 15700.00] 4550.00000 18200.00]
RETROFIT , HIGH SPEED SPUR RADIO I | |
0066 210-07801 2.000 EACH | 2250.00000 4500.00] 1130.00000 2260.00]
CABINET , REMOVAL | | |
0067 210-07812 47_.000 EACH | 3775.00000 177425.00] 252500000 118675.00]
LIGHTNING PROTECTION I I |
0068 210-07839 2.000 EACH | 10910.00000 21820.00]  11000.00000 22000.00]
DETECTOR , ACOUSTIC I I |
0069 210-08571 47_.000 EACH | 4575.00000 215025.00]| 4000.00000 188000.00]
AFP AV I | |
0070 210-08571 20.000 EACH | 4575.00000 91500.00] 4000.00000 80000.00]
AFP HAR I I |
0071 210-08571 61.000 EACH | 4600.00000 280600.00| 4000.00000 244000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 IC 2 ) 36-2066660 | )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 210-08571 14.000 EACH | 6800.00000 95200.00] 6200.00000 86800.00]
AFP PRO | | |
0073 210-08572 10.000 EACH | 1650 .00000 16500.00] 2200.00000 22000.00]
BATTERY , 48 VDC I I |
0074 210-08572 8.000 EACH | 165000000 13200.00] 2200.00000 17600.00]
BATTERY , -48VDC | | |
0075 210-08573 92.000 EACH | 56.00000 5152.00] 35.00000 3220.00]
COAXIAL , JUMPER I | |
0076 210-08573 5.000 EACH | 247500000 12375.00] 3100.00000 15500.00]
COAXIAL , LMR400 I I |
0077 210-08573 4.000 EACH | 247500000 9900.00] 3100.00000 12400.00]
COAXIAL , LMR400. | | |
0078 210-08574 4.000 EACH | 770.00000 3080.00] 750.00000 3000.00]
PANEL , FUSE, -48VDC I I |
0079 210-08575 1.000 EACH |  16300.00000 16300.00]  14250.00000 14250.00]
HAR TRANSMITTER, RELOCATE | | |
0080 210-08576 3.000 EACH | 4100.00000 12300.00] 3700.00000 11100.00]
IMS MPEG KIT I I |
0081 210-08576 9.000 EACH | 4100.00000 36900.00] 3700.00000 33300.00]
IMS MPEG4 KIT I | |
0082 210-08577 53.000 EACH | 25600.00000 1356800.00]  33650.00000 1783450.00]|
SOLAR ARRAY ASSEMBLY | | |
0083 210-08577 10.000 EACH |  10200.00000 102000.00]  11000.00000 110000.00]
SOLAR ARRAY ASSEMBLY CABINET RETAINING | I |
0084 210-08577 4.000 EACH |  10900.00000 43600.00]  11000.00000 44000.00]
SOLAR ARRAY ASSEMBLY CABINET RETAINING | | |
0085 210-08577 3.000 EACH | 12500.00000 37500.00]  11000.00000 33000.00]
SOLAR ARRAY ASSEMBLY CABINET RETAINING | I |
0086 210-08577 1.000 EACH |  13500.00000 13500.00]  11000.00000 11000.00]
SOLAR ARRAY ASSEMBLY CABINET RETAINING | | |
0087 210-08577 3.000 EACH | 26750.00000 80250.00]  35000.00000 105000.00]|
SOLAR ARRAY ASSEMBLY, HIGH POWER I | |
0088 210-08577 2.000 EACH | 26500.00000 53000.00] 38500.00000 77000.00]
SOLAR ARRAY ASSEMBLY, MICROLOOP I I |
0089 301-07448 10.560 TON | 43.00000 454.08| 69.00000 728.64]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0090 303-01180 2047.300 TON | 32.25000 66025.43] 69.00000 141263.70]
COMPACTED AGGREGATE, NO. 53 I I |
0091 303-04853 945.300 TON | 25.50000 24105.15] 69.00000 65225_70]
COMPACTED AGGREGATE , NO. 8 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 IC 2 ) 36-2066660 1C )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0092 303-07449 11.190 TON | 30.00000 335.70] 69.00000 772.11]
COMPACTED AGGREGATE, NO. 73 | | |
0093 601-06855 1.000 EACH | 1100.00000 1100.00] 1150.00000 1150.00]
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO | I |
0094 601-94689 1.000 EACH | 3850.00000 3850.00] 3275.00000 3275.00]
GUARDRAIL END TREATMENT, 0S | | |
0095 601-99105 200.000 LFT | 27.50000 5500.00] 20.00000 4000.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0096 616-06451 1.000 TON | 150.00000 150.00] 455.00000 455_00]
RIPRAP, UNIFORM I I |
0097 715-05173 40.000 LFT | 55.00000 2200.00] 57.00000 2280.00]
PIPE, TYPE 3, CIRCULAR, 24 IN. I | |
0098 801-06775 LUMP |  50000.00000 50000.00]  75000.00000 75000.00]
MAINTAINING TRAFFIC I I |
0099 802-05701 8.000 LFT | 17.50000 140.00] 100.00000 800.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0100 802-76035 5.000 SFT | 20.00000 100.00] 100.00000 500.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I | |
0101 805-01439 106.000 EACH | 4250.00000 450500.00] 7350.00000 779100.00]
MICROWAVE DETECTOR | | |
0102 805-02658 500.000 LFT | 2.00000 1000.00] 5.25000 2625.00]
CABLE, COAXIAL , LMR 600 I | |
0103 805-04977 1.000 EACH | 7750.00000 7750.00] 9050.00000 9050.00]
MICROLOOP , DETECTOR EQUIPMENT, SITE | | |
TYPE 6, | | |
0104 805-04977 2.000 EACH | 10500.00000 21000.00]  14500.00000 29000.00]
MICROLOOP , SPEED DETECTION, 6 LANE I I |
0105 805-04977 3.000 EACH | 4000.00000 12000.00] 4425.00000 13275.00]
MICROLOOP DETECTOR EQUIPMENT, SITE TYPE | I |
3 | | |
0106 805-04977 6.000 EACH | 5360.00000 32160.00] 8850.00000 53100.00]
MICROLOOP SPEED DETECTION, 3 LANE I I |
0107 805-04982 900.000 LFT | 3.00000 2700.00] 6.30000 5670.00]
CABLE I | |
0108 805-06114 108.000 EACH | 450.00000 48600.00] 600.00000 64800.00]
ANTENNA , 900 MHz WIDE ANGLE I I |
0109 805-06114 21.000 EACH | 1500.00000 31500.00] 3000.00000 63000.00]
ANTENNA , MOBILE RADIO I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 l 2 ) 36-2066660 1C )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0110 805-06128 50.000 EACH | 13250.00000 662500.00]  15000.00000 750000.00]
CCTV ASSEMBLY | | |
0111 805-06592 275.000 LFT | 26.00000 7150.00] 26.50000 7287.50]
CONDUIT, STEEL, GALVANIZED, 2 IN. , PUS | | |
0112 805-06592 1887.000 LFT | 8.25000 15567.75] 21.50000 40570.50]
CONDUIT, STEEL, GALVANIZED, 2 IN. , | | |
TRENCH | I |
0113 805-06595 2559.000 LFT | 6.50000 16633.50] 4.00000 10236.00]
CONDUIT, PVC, 2 IN. , IN TRENCH I I |
0114 805-06595 2459.000 LFT | 45_00000 110655.00]| 55.00000 135245.00]|
CONDUIT, PVC, 2 IN. , TRENCH I I |
0115 805-06600 898.000 LFT | 32.25000 28960.50] 25.00000 22450.00]
CONDUIT, PVC, 3 IN. , DIRECTIONAL PUSH | I |
0116 805-06997 42.000 EACH | 835.00000 35070.00] 1500.00000 63000.00]
CAMERA INTERFACE I I |
0117 805-06997 30.000 EACH | 1950.00000 58500.00] 2400.00000 72000.00]
CAMERA INTERFACE RACKMOUNT I I |
0118 805-07074 11.000 EACH |  13100.00000 144100.00]  15125.00000 166375.00]|
ITS CONTROLLER CABINET I | |
0119 805-07074 5.000 EACH | 4200.00000 21000.00] 5125.00000 25625.00]
ITS CONTROLLER CABINET FOUNDATION | | |
0120 805-08027 1.000 EACH | 85000.00000 85000.00]  92000.00000 92000.00]
COMMUNICATION , VIDEO CONFERENCE SYSTEM | | |
0121 805-08027 47_.000 EACH | 242500000 113975.00] 5000.00000 235000.00]
COMMUNICATION BOX, TOWER I I |
0122 805-08027 4.000 EACH | 48500.00000 194000.00|]  40000.00000 160000.00]|
COMMUNICATION SHELTER, RELAY | | |
0123 805-08589 4.000 EACH | 3335.00000 13340.00] 5300.00000 21200.00]
CCTV RISER CABLE, SPOOL I I |
0124 805-08590 4.000 EACH | 675.00000 2700.00] 500.00000 2000.00]
CONVERT , MEDIA | I |
0125 805-08615 20.000 EACH | 590.00000 11800.00] 500.00000 10000.00]
AMPLIFIER , 802.11 B/G I I |
0126 805-78666 12.000 EACH | 5050.00000 60600.00] 6000.00000 72000.00]
COMPUTER , LAPTOP I I |
0127 805-90187 1213.000 LFT | 37.00000 44881.00] 4200000 50946.00]
CONDUIT, STEEL, GALVANIZED, 4 IN. , PUS | I |
0128 805-90648 LUMP | 100000.00000 100000.00] 250000 .00000 250000.00]
I I |

EQUIPMENT, TEST AND MONITOR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 165 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 13,284,289 ROUTE : 465
CALL ORDER : 165 CONTRACT ID : R -28107-B COUNTIES : VARIOUS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-1460460 IC 2 ) 36-2066660 1C )
IMEADE ELECTRIC CO IDIVANE BROTHERS ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0129 805-95568 162.000 LFT | 8.00000 1296.00] 11.00000 1782.00]
CONDUIT, PVC, 4 IN. , IN TRENCH | | |
0130 805-95568 6727.000 LFT | 31.00000 208537.00]| 27.00000 181629.00]|
CONDUIT, PVC, 4 IN. , TRENCH I I |
0131 807-02191 171.000 EACH | 825.00000 141075.00] 925.00000 158175.00]
HANDHOLE, LIGHTING | | |
0132 807-04651 3354.000 LFT | 5.75000 19285.50] 18.50000 62049.00]
WIRE , 3 XHHW NO. 2 COPPER I I |
0133 807-04651 4282.000 LFT | 5.75000 24621.50] 18.50000 79217.00]
WIRE , 3, XHHW, NO. 2 COPPER I I |
0134 807-04652 51.000 EACH | 4100.00000 209100.00] 3600.00000 183600.00]
SERVICE POINT , ATMS I | |
0135 807-04654 45.000 EACH | 2375.00000 106875.00]| 2325.00000 104625.00]|
LIGHT POLE , 35 FT. I I |
0136 807-04967 2406.000 LFT | 2.00000 4812.00] 4.00000 9624.00]|
CABLE , HOMERUN | | |
0137 807-05072 24.000 EACH |  68000.00000 1632000.00]  60000.00000 1440000.00]|
TOWER , CAMERA, 100 FT. I I |
0138 807-05072 9.000 EACH |  84000.00000 756000.00]  75000.00000 675000.00]
TOWER , CAMERA, 120 FT. I | |
0139 807-05072 2.000 EACH | 100000.00000 200000.00| 111500.00000 223000.00]
TOWER , CAMERA, 150 FT. | | |
0140 807-05072 14.000 EACH | 58000.00000 812000.00]  51000.00000 714000.00]
TOWER , CAMERA, 70 FT. I I |
0141 807-86955 166.000 EACH | 225.00000 37350.00] 200.00000 33200.00]
CABLE DUCT MARKER | | |
SECTION TOTALS | $  11,646,023.49] $  13,177,313.40] $
------------------------------------------ A
|

CONTRACT TOTALS $ 11,646,023.49] $ 13,177,313.40] $




IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 171 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,324,274.44 ROUTE : 421
CALL ORDER : 171 CONTRACT ID : R -28259-A COUNTIES : MARION
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/20/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0999231 HUNT PAVING COMPANY, INC. $ 1,194,942.20 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,442,648.00 120.7295%
IC 1 ) 35-0999231 IC 2 ) 35-0918397 1C )
[HUNT PAVING COMPANY, INC. IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  PAVEMENT REPLACEMENT
| | |
0001 105-06845 LUMP |  11178.42000 11178.42] 7500.00000 7500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 2000.00000 20000.00] 2600.00000 26000.00]
FIELD OFFICE, B I I |
0003 105-08520 4.000 EACH | 121.75000 487.00] 100.00000 400.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 48.000 MOS | 66.41000 3187.68] 100.00000 4800.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 110-01001 LUMP |  59000.00000 59000.00]  44319.60000 44319.60]
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-02240 7317.500 SYS | 8.91000 65198.93] 12.00000 87810.00]
PAVEMENT REMOVAL I I |
0008 203-02000 4929.100 CYS | 19.43000 95772.41] 2450000 120762.95]
EXCAVATION, COMMON | | |
0009 207-08268 11586.000 SYS | 16.00000 185376.00]| 16.00000 185376.00]|
SUBGRADE TREATMENT, TYPE IV I | |
0010 302-07455 2896.500 CYS | 49_54000 143492 .61] 4600000 133239.00]
DENSE GRADED SUBBASE I I |
0011 304-07789 402.500 TON | 99.45000 40028.63| 100.00000 40250.00]
WIDENING WITH HMA, TYPE D I | |
0012 501-06266 LUMP | 4651.12000 4651.12] 4000.00000 4000.00]
PROFILOGRAPH, PCCP I I |
0013 502-06329 11585.500 SYS | 40.72000 471761.56] 4650000 538725.75]
| | |

PCCP, 12



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 171 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,324,274.44 ROUTE : 421
CALL ORDER : 171 CONTRACT ID : R -28259-A COUNTIES : MARION
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0999231 IC 2 ) 35-0918397 1C )
[HUNT PAVING COMPANY, INC. IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 507-08272 14084.000 LFT | 1.84000 25914.56] 9.75000 137319.00]
JOINTS IN PCCP, SAW AND SEAL | | |
0015 621-06559 1220.000 SYS | 3.00000 3660.00]| 1.10000 1342.00]
MULCHED SEEDING, R I I |
0016 801-06207 11525.000 LFT | 1.38000 15904.50] 1.10000 12677.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0017 801-06640 9.000 EACH | 300.00000 2700.00] 125.00000 1125.00]
CONSTRUCTION SIGN, A I I |
0018 801-06710 720.000 DAY | 5.00000 3600.00] 15.00000 10800.00]
FLASHING ARROW SIGN I I |
0019 801-06775 LUMP |  20000.00000 20000.00]  40000.00000 40000.00]
MAINTAINING TRAFFIC I I |
0020 801-07117 4.000 EACH | 1106.77000 4427 .08 800.00000 3200.00]
TEMPORARY WORKSITE FLASHING LIGHT SIGN | I |
ASSEMBLY I | |
0021 801-07215 720.000 DAY | 20.00000 14400.00] 5400000 38880.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0022 808-06711 686.000 LFT | 0.66000 452.76] 0.40000 274.40]
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0023 808-06713 2744.000 LFT | 0.33000 905.52] 0.35000 960.40]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0024 808-06714 2744.000 LFT | 0.33000 905.52] 0.35000 960.40]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0025 808-75998 35.000 EACH | 5534000 1936.90] 55.00000 1925.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,194,942.20] $ 1,442 ,648.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,194,942_20] $ 1,442,648.00] $




ENGINEER"S ESTIMATE: $ 3,371,836.84
CALL ORDER 211
LETTING DATE : 07/19/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

CONTRACT TIME :

R -28524-A
: LAPORTE DISTRICT
08/01/07 COMPLETION DATE

DATE :
PAGE :

211 -1

RANK VENDOR NO./NAME

% OVER
LOW BID

1 35-1120685
2 35-1065659
3  35-0918397

WALSH & KELLY INC

BROOKS CONSTRUCTION COMPANY
RIETH RILEY CONSTRUCTION

INC

ROUTE :
COUNTIES : ST. JOSEPH
PROJECT(S) :
TOTAL
BID
$ 2,992,497.73 100.0000%
$ 3,199,000.00 106.9007%
$ 3,288,911.70 109.9052%

08/11/06

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 9.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-02240 4824.000 SYS
PAVEMENT REMOVAL

0009 202-02273 805.000 SYS
CENTER CURB, CONCRETE, REMOVE

0010 202-78515 LUMP
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0011 203-02000 3189.000 CYS
EXCAVATION, COMMON

0012 203-02070 467.000 CYS

BORROW

|
|
|
I
+

( 1 ) 35-1120685
WALSH & KELLY

UNIT PRICE
____________________________ e

1.

145000.

55000.

20.

30.

1840.

16.

.00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

AMOUNT] UNIT PRICE AMOUNT

| |
30000.00] 69376.56000 69376.56
| |
19800.00] 1500.00000 13500.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
145000.00] 159950.00000 159950.00|
| |
55000.00]  63980.00000 63980.00]
| |
96480.00] 10.60000 51134.40]
I |
24150.00] 15.00000 12075.00]
| |
1840.00] 8500.00000 8500.00]
| |
51024.00] 23.00000 73347.00]
| |
3736.00] 12.00000 5604.00]|
I |

2 ) 35-1065659
ROOKS CONSTRUCTION COMPANY

( 3 ) 35-0918397
RIETH RILEY CONSTRUCTION

UNIT PRICE

100000.

2500.

1.

1.

1.

340000.

175000.

16.

23.

1500.

25.

00000

00000

00000

00000

00000

00000

00000

25000

00000

00000

00000

.50000

AMOUNT

100000.

22500.

1.

1.

1.

340000.

175000.

78390.

18515.

1500.

79725.

1167.

00

00

00

00

00

00

00

00

00

00

00

50



ENGINEER"S ESTIMATE: $ 3,371,836.84

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

08/11/06
211 -2

CALL ORDER : 211 CONTRACT ID : R -28524-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-1065659 | 3 ) 35-0918397
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 205-06933 1.000 EACH | 100.00000 100.00] 100.00000 100.00] 490.00000 490.00
TEMPORARY DITCH INLET PROTECTION | | |
0014 205-06937 1668.000 LFT | 1.36000 2268.48| 1.36000 2268.48]| 2.60000 4336.80
TEMPORARY SILT FENCE I I |
0015 207-08263 8180.000 SYS | 15.00000 122700.00] 17.00000 139060.00] 7.50000 61350.00
SUBGRADE TREATMENT, TYPE IA | | |
0016 211-07454 3826.000 CYS | 23.00000 87998.00] 23.00000 87998.00] 2.50000 9565.00
STRUCTURE BACKFILL I | |
0017 213-04324 60.000 CYS | 200.00000 12000.00] 200.00000 12000.00] 65.00000 3900.00
FLOWABLE FILL I I |
0018 301-07448 1343.000 TON | 28.00000 37604.00] 19.00000 25517.00] 2525000 33910.75
COMPACTED AGGREGATE, NO. 53, BASE | | |
0019 304-07489 80.000 TON | 140.00000 11200.00] 100.00000 8000.00] 125.00000 10000.00
HMA PATCHING, TYPE A I I |
0020 304-07491 293.000 TON | 65.00000 19045.00] 93.00000 27249_00] 125.00000 36625.00
HMA PATCHING, TYPE C | | |
0021 304-07494 55.000 TON | 65.00000 3575.00] 108.00000 5940.00]| 150.00000 8250.00
WIDENING WITH HMA, TYPE C I I |
0022 306-08036 33720.000 SYS | 1.90000 64068.00] 1.60000 53952_00] 3.50000 118020.00
MILLING, ASPHALT, 2 IN. I | |
0023 306-08041 1209.000 SYS | 2.51000 3034.59] 4.00000 4836.00] 1.75000 2115.75
MILLING, PCCP | | |
0024 306-08043 2577.000 SYS | 1.90000 4896.30]| 1.80000 4638.60] 1.70000 4380.90
MILLING, TRANSITION I I |
0025 401-06264 LUMP | 6000.00000 6000.00]  12500.00000 12500.00]  10000.00000 10000.00
PROFILOGRAPH, HMA | | |
0026 401-07327 3265.000 TON | 60.00000 195900.00]| 67.00000 218755.00] 50.00000 163250.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0027 401-07397 5350.000 TON | 52.00000 278200.00] 47 .50000 254125.00] 4500000 240750.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0028 401-07423 3355.000 TON | 56.00000 187880.00]| 57.00000 191235.00] 40.00000 134200.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm I | |
0029 406-05520 16.300 TON | 1.00000 16.30] 240.00000 3912.00] 1.00000 16.30
ASPHALT FOR TACK COAT I I |
0030 601-05999 2.000 EACH | 55.00000 110.00] 32.00000 64.00] 55_00000 110.00
CURVED TERMINAL END I | |
0031 601-94689 1.000 EACH | 2650.00000 2650.00] 5200.00000 5200.00] 2700.00000 2700.00
GUARDRAIL END TREATMENT, 0S I I |
0032 601-95434 145.000 LFT | 102.00000 14790.00] 63.00000 9135.00] 100.00000 14500.00
| | |

HANDRAIL, STEE

L PIPE, 1.5 IN.



ENGINEER"S ESTIMATE: $ 3,371,836.84

CALL ORDER 211

LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -28524-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

08/11/06
211 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0033 601-99105 100.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0034 601-99106 75.000 LFT
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN

0035 601-99132 1.000 EACH
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.
SPACING

0036 604-07897 14.000 SYS
CURB RAMP, CONCRETE, C

0037 604-07900 46.000 SYS
CURB RAMP, CONCRETE, F , MODIFIED

0038 604-07901 33.000 SYS
CURB RAMP, CONCRETE, G

0039 604-07901 15.000 SYS
CURB RAMP, CONCRETE, G , MODIFIED

0040 604-07902 47.000 SYS
CURB RAMP, CONCRETE, H

0041 604-07903 22.000 SYS
CURB RAMP, CONCRETE, K

0042 604-07903 39.000 SYS
CURB RAMP, CONCRETE, K , MODIFIED

0043 604-91531 3035.000 SYS
SIDEWALK, CONCRETE, 4 IN.

0044 605-06120 1291.000 LFT
CURB, CONCRETE

0045 605-06140 5926.000 LFT
CURB AND GUTTER, CONCRETE

0046 605-06210 845.000 LFT
CENTER CURB, C, CONCRETE

0047 610-07486 485.000 TON
HMA FOR APPROACHES, TYPE A

0048 610-07488 55.000 TON
HMA FOR APPROACHES, TYPE C

0049 610-07712 3261.000 SYS
PCCP FOR APPROACHES, 6 IN.

0050 611-06497 18.000 EACH
MAILBOX ASSEMBLY, SINGLE

0051 615-06490 15.000 EACH

RIGHT OF WAY MARKER

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1120685

UNIT PR

WALSH & KELLY

ICE

) 35-1065659

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

AMOUN

____________________________ e

18.

34.

65.

100.

100.

100.

100.

100.

100.

100.

30.

15.

16.

32.

140.

60.

35.

139.

124.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC I ROOKS CONSTRUCTION COMPANY I
AMOUNT: UNIT PRICE AMOUNT:
1850.00] 35.00000 3500.00]
2550 oo= 60.00000 4500 oo=
65.00I 375.00000 375.oo=

| |
14oo.ooI 210.00000 294o.oo=
4600.00I 100.00000 4600.00}
3300.00I 180.00000 594o.oo=
1500.00I 110.00000 1650.00}
47oo.ooI 95.00000 4465.00}
zzoo.ool 115.00000 2530.00}
3900.00I 107.00000 4173.00}
91050.00I 34.60000 105011.00}
19365.00I 28.00000 36148.00}
94816.00I 13.20000 78223.20:
27o4o.ool 65.00000 54925.00}
67900.00I 105.00000 50925.00}
3300.00I 120.00000 6600.00=
114135.00I 45_00000 146745.00}
2502.00I 139.00000 2502.00}
1860.00! 145.00000 2175.00!

18.

34.

65.

190.

125.

125.

125.

125.

125.

125.

28.

32.

13.

35.

75.

75.

40.

190.

120.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2660.

5750.

4125.

1875.

5875.

2750.

4875.

84980.

41312.

77038.

29575.

36375.

4125.

130440.

3420.

1800.

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 3,371,836.84

CALL ORDER

LETTING DATE :

- 211

SET-ASIDE :

07/19/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

: LAPORTE DISTRICT

R -28524-A

ROUTE :
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

08/11/06
211 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0052 615-06500 5.000 EACH
MONUMENT, A

0053 616-02320 330.000 SYS
GEOTEXTILES

0054 621-06567 385.000 KkGAL
WATER FOR SODDING

0055 621-06575 6878.000 SYS
SODDING, NURSERY

0056 715-05147 3.000 LFT
PIPE, TYPE 2, CIRCULAR, 8 IN.

0057 715-05149 2314.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0058 715-05151 1525.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

0059 715-05152 2685.000 LFT
PIPE, TYPE 2, CIRCULAR, 18 IN.

0060 715-05154 66.000 LFT
PIPE, TYPE 2, CIRCULAR, 24 IN.

0061 715-05156 645.000 LFT
PIPE, TYPE 2, CIRCULAR, 30 IN.
0062 715-08306 371.000 TON
HMA FOR STRUCTURE INSTALLATION, TYPE C
0063 720-01092 29.000 EACH
MANHOLE, J15, MODIFIED

0064 720-03194 2.000 EACH
MANHOLE , J5, MODIFIED

0065 720-07301 2.000 EACH
INLET TYPE HA , MODIFIED

0066 720-44000 42.000 EACH
CASTING, ADJUST TO GRADE

0067 720-45260 1.000 EACH
PIPE CATCH BASIN, 12 IN.

0068 720-45410 4.000 EACH
MANHOLE, C4

0069 720-45510 4.000 EACH
MANHOLE, C4, MODIFIED

0070 720-45605 8.000 LFT

STRUCTURE, MANHOLE, RECONSTRUCT

0071 720-93409

22.

INLET, B15, MODIFIED

000

EACH

3 ) 35-0918397
IETH RILEY CONSTRUCTION

280.
32.
38.
47.
78.
80.

150.

3100.

3700.

3000.

320.

1700.

2200.

1900.

260.

2600.

UNIT PRICE

-90000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

840.

74048.

57950.

126195.

5148.

51600.

55650.

89900.

7400.

6000.

13440.

1700.

8800.

7600.

2080.

57200.

( 1 ) 35-1120685 IC 2 ) 35-1065659 I
WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 580.00000  2000.00] | 600.00000  3000.00]  580.00000 2900
8.00000 2640.00: 10.00000 3300 oo=
21.50000 8277.50I 21.50000 8277.50:
2.92000 20083 76I 2.92000 20083 76=
200.00000 eoo.ool 200.00000 eoo.ooi
28.00000 64792.00I 28.00000 64792.00:
31.00000 47275.ool 31.00000 47275.oo=
35.00000 93975.ool 35.00000 93975.00}
45.00000 2970.00I 45.00000 297o.oo=
55.00000 35475.00I 55.00000 35475.00}
65.00000 24115.00I 105.00000 38955.00:
2350.00000 68150.00: 2350.00000 68150.00:
2250.00000 4500.00I 2250.00000 4soo.oo=
1850.00000 37oo.oo= 1850.00000 37oo.oo=
350.00000 147oo.ool 500.00000 21000.00}
1400.00000 14oo.ooI 1400.00000 14oo.oo=
1950.00000 7soo.ool 1950.00000 7soo.oo=
2150.00000 seoo.ool 2150.00000 seoo.ooi
9435_00000 75480.00I 9435.00000 754so.oo=
2450.00000 53900.00! 2450.00000 53900.ooi

T

.00

.00

.50

.20

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
211 -5

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

ENGINEER"S ESTIMATE: $ 3,371,836.84 ROUTE :
CALL ORDER : 211 CONTRACT ID : R -28524-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-1065659 | 3 ) 35-0918397
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 720-93411 13.000 EACH | 2475.00000 32175.00] 2475.00000 32175.00] 2600.00000 33800.00
INLET, C15, MODIFIED | | |
0073 720-95409 2.000 EACH | 1750 .00000 3500.00] 1750.00000 3500.00] 3700.00000 7400.00
MANHOLE, J4, MODIFIED I I |
0074 720-98555 11.000 EACH | 2275.00000 25025.00] 2275.00000 25025.00] 2500.00000 27500.00
INLET, C15 | | |
0075 732-08419 163.000 SYS | 90.00000 14670.00] 123.80000 20179.40] 120.00000 19560.00
MODULAR BLOCK WALL I | |
0076 732-08421 165.000 SYS | 100.00000 16500.00] 240.40000 39666.00] 240.00000 39600.00
MODULAR BLOCK WALL ERECTION I I |
0077 801-01504 39.000 EACH | 70.00000 2730.00] 25.00000 975.00] 4500000 1755.00
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
LANE INDICATION ARROW I I |
0078 801-01505 39.000 EACH | 100.00000 3900.00] 40.00000 1560.00] 60.00000 2340.00
TEMPORARY PAVEMENT MESSAGE MARKINGS, I I |
WORD (ONLY) I | |
0079 801-03290 4.000 EACH | 160.00000 640.00]| 160.00000 640.00] 160.00000 640.00
CONSTRUCTION SIGN, C I I |
0080 801-06207 64190.000 LFT | 0.79000 50710.10] 0.79000 50710.10] 0.70000 44933.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0081 801-06218 540.000 LFT | 4.80000 2592.00] 4.80000 2592.00] 4.80000 2592.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
0082 801-06640 75.000 EACH | 151.00000 11325.00] 151.00000 11325.00] 150.00000 11250.00
CONSTRUCTION SIGN, A | | |
0083 801-06645 13.000 EACH | 50.00000 650.00]| 50.00000 650.00] 50.00000 650.00
CONSTRUCTION SIGN, B I I |
0084 801-06710 270.000 DAY | 10.00000 2700.00] 30.00000 8100.00] 10.00000 2700.00
FLASHING ARROW SIGN | | |
0085 801-06775 LUMP | 100000.00000 100000.00] 143710.00000 143710.00] 145000.00000 145000.00
MAINTAINING TRAFFIC I | |
0086 801-07119 1212.000 LFT | 24.00000 29088.00] 2400000 29088.00] 2400000 29088.00
BARRICADE, 111-B I I |
0087 801-09133 5.000 EACH | 8400.00000 42000.00] 8400.00000 42000.00] 8400.00000 42000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0088 801-94295 89.000 EACH | 200.00000 17800.00] 50.00000 4450.00] 230.00000 20470.00
SIGNAL HEAD, RELOCATE I I |
0089 802-05701 69.000 LFT | 10.00000 690.00] 10.40000 717.60] 10.50000 724.50
| | |
| | |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
211 -6

ENGINEER"S ESTIMATE: $ 3,371,836.84 ROUTE :
CALL ORDER : 211 CONTRACT ID : R -28524-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-1065659 IC 3 ) 35-0918397
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0090 802-05702 271.000 LFT | 10.00000 2710.00] 6.50000 1761.50] 8.75000 2371.25
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0091 802-76025 114.000 SFT | 8.40000 957.60] 12.65000 1442_10] 14.75000 1681.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0092 802-76035 69.000 SFT | 8.40000 579.60]| 11.70000 807.30] 13.50000 931.50
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0093 802-76045 45.000 SFT | 8.40000 378.00] 18.70000 841.50] 16.50000 742.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0094 805-01815 4.000 EACH | 2600.00000 10400.00] 2500.00000 10000.00] 9.00000 36.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0095 805-01842 16.000 EACH | 385.00000 6160.00] 860.00000 13760.00] 8.75000 140.00
HANDHOLE, SIGNAL I I |
0096 805-01879 1.000 EACH | 1500.00000 1500.00] 2500.00000 2500.00] 590.00000 590.00
SIGNAL SERVICE, INSTALL I | |
0097 805-01893 LUMP | 1000.00000 1000.00] 5000.00000 5000.00] 1400.00000 1400.00
MAINTAINING TRAFFIC SIGNAL , EXISTING | | |
0098 805-02087 LUMP | 1300.00000 1300.00] 2500.00000 2500.00] 480.00000 480.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0099 805-02350 LUMP | 180000000 1800.00] 2000.00000 2000.00] 3500.00000 3500.00
VIDEO VEHICLE DETECTOR SYSTEM , RELOCAT | | |
0100 805-02373 2810.000 LFT | 2.00000 5620.00]| 2.15000 6041.50] 2.00000 5620.00
INTERCONNECT CABLE, FIBER OPTIC I | |
0101 805-02373 240.000 LFT | 4.00000 960.00] 10.20000 2448.00] 3.20000 768.00
INTERCONNECT CABLE, FIBER OPTIC , | | |
RELOCATE | I |
0102 805-04982 1395.000 LFT | 2.90000 4045 .50 2.00000 2790.00] 2.00000 2790.00
CABLE , TWISTED PAIR FOR VIDEO CAMERA | I |
0103 805-04989 1.000 EACH | 5000.00000 5000.00]| 9000.00000 9000.00]| 5200.00000 5200.00
POWER SUPPLY , UNINTERRUPTIBLE I I |
0104 805-05582 1.000 EACH | 100.00000 100.00] 2000.00000 2000.00] 850.00000 850.00
FIBER OPTIC TERMINATION I I |
0105 805-06592 3115.000 LFT | 11.50000 35822.50] 8.10000 25231.50] 11.75000 36601.25
I I |

CONDUIT, STEEL, GALVANIZED, 2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
211 -7

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

ENGINEER"S ESTIMATE: $ 3,371,836.84 ROUTE :
CALL ORDER : 211 CONTRACT ID : R -28524-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-1065659 | 3 ) 35-0918397
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0106 805-78109 1.000 EACH |  15000.00000 15000.00]  19800.00000 19800.00]  14000.00000 14000.00
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE | | |
0107 805-78205 6.000 EACH | 1265 .00000 7590.00] 815.00000 4890.00] 760.00000 4560.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN | | |
0108 805-78215 4.000 EACH | 128400000 5136.00] 790.00000 3160.00] 740.00000 2960.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0109 805-78230 6.000 EACH | 146000000 8760.00]| 1350.00000 8100.00] 1200.00000 7200.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0110 805-78415 3.000 EACH | 150000000 4500.00] 1600.00000 4800.00] 1400.00000 4200.00
SPAN, CATENARY, AND TETHER I I |
0111 805-78420 3.000 EACH | 380.00000 1140.00] 220.00000 660.00] 260.00000 780.00
DISCONNECT HANGER I | |
0112 805-78467 60.000 LFT | 1.60000 96.00] 1.75000 105.00] 2.00000 120.00
SIGNAL CABLE, 3C 8GA. I I |
0113 805-78485 1735.000 LFT | 1.00000 1735.00] 1.25000 2168.75] 1.60000 2776.00
SIGNAL CABLE, 5C 14GA. I | |
0114 805-78490 1860.000 LFT | 1.00000 1860.00] 1.30000 2418.00]| 1.70000 3162.00
SIGNAL CABLE, 7C 14GA. | | |
0115 805-78925 1.000 EACH | 800.00000 800.00] 2830.00000 2830.00] 590.00000 590.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0116 805-81060 4.000 EACH | 4300.00000 17200.00] 4500.00000 18000.00] 3800.00000 15200.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0117 808-01045 125.000 LFT | 1.00000 125.00] 1.00000 125.00] 1.00000 125.00
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I I |
0118 808-06701 2990.000 LFT | 0.35000 1046.50] 0.35000 1046.50] 0.35000 1046.50
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0119 808-06703 3155.000 LFT | 0.35000 1104.25] 0.35000 1104.25] 0.35000 1104.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0120 808-06716 5805.000 LFT | 0.75000 4353.75] 0.50000 2902.50] 0.75000 4353.75
LINE, REMOVE I | |
0121 808-75240 1060.000 LFT | 0.35000 371.00] 0.35000 371.00] 0.35000 371.00
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,371,836.84

CALL ORDER 211 CONTRACT ID :
LETTING DATE : 07/19/06 10:00 AM DISTRICT
SET-ASIDE :

R

-28524-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

08/11/06
211 -8

WALSH & KELLY
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0122 808-75245 9720.000 LFT | 0.35000
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 |
IN. |
0123 808-75297 580.000 LFT | 4.00000
TRANSVERSE MARKINGS, THERMOPLASTIC, |
STOP LINE, 24 IN. |
0124 808-75300 1085.000 LFT | 1.00000
TRANSVERSE MARKINGS, THERMOPLASTIC, |
CROSSWALK LINE, 6 IN. |
0125 808-75320 23.000 EACH | 55.00000
PAVEMENT MESSAGE MARKINGS, |
THERMOPLASTIC, LANE INDICATION ARROW |
0126 808-75325 23.000 EACH | 75.00000
PAVEMENT MESSAGE MARKINGS, |
THERMOPLASTIC, WORD (ONLY) |
0127 808-75998 275.000 EACH | 19.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER |
0128 808-95933 1050.000 LFT | 1.00000
CURB PAINTING, YELLOW |
0129 808-98796 145.000 LFT | 1.00000
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 |
IN., 2 FT. LINE, 4 FT. GAP |
SECTION TOTALS I $
__________________________________________ +
CONTRACT TOTALS | $

INC

( 1 ) 35-1120685

IC 2 ) 35-1065659 |
IBROOKS CONSTRUCTION COMPANY |

I |
AMOUNT|  UNIT PRICE AMOUNT]
3402.00] 0.35000 3402.00]
I |

| |
2320.00] 4.00000 2320.00]
I |

I |
1085.00] 1.00000 1085.00]
I |

I |
1265.00] 55.00000 1265.00]
| |

I |
1725.00] 75.00000 1725.00]
| |

| |
5225.00] 19.00000 5225.00]
I |
1050.00] 1.00000 1050.00]
| |
145.00] 1.00000 145.00]
I |

I |
2,992,497.73] $ 3,199,000.00]
2,992,497.73] $ 3,199,000.00]

(
R

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

0.

55.

75.

19.

35000

-00000

-00000

00000

00000

00000

.00000

-00000

AMOUN

3402.

2320.

1085.

1265.

1725.

5225.
1050.

145.

3,288,911.

3,288,911.

T

00

00

00

00

00

00

00

00

70

70




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 231 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  500,246.00 ROUTE : R
CALL ORDER : 231 CONTRACT ID : R -28698-A COUNTIES : LAGRANGE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 11/10/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 447,500.00 100.0000%
2 35-1185040 NIBLOCK EXCAVATING, INC. $ 469,350.00 104.8827%
3 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 519,231.00 116.0293%
4 35-0997978 PHEND & BROWN, INC. $ 678,990.00 151.7296%
IC 1 ) 35-0918397 IC 2 ) 35-1185040 IC 3 ) 35-1065659
IRIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  PARKING AREA RECONSTRUCTION
I | |
0001 210-06757 LUMP | 438500.00000 438500.00] 450000.00000 450000.00] 507171.00000 507171.00
RECONSTRUCT PARKING LOT I I |
0002 621-06570 900.000 CYS | 10.00000 9000.00]| 21.50000 19350.00] 13.40000 12060.00
TOP SOIL I | |
SECTION TOTALS I $ 447,500.00] $ 469,350.00] $ 519,231.00
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 447,500.00] $ 469,350.00] $ 519,231.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 231 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  500,246.00 ROUTE : R
CALL ORDER : 231 CONTRACT ID : R -28698-A COUNTIES : LAGRANGE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 1C ) 1C )
|PHEND & BROWN, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PARKING AREA RECONSTRUCTION
| | |
0001 210-06757 LUMP | 660090.00000 660090.00| |
RECONSTRUCT PARKING LOT I I |
0002 621-06570 900.000 CYS | 21.00000 18900.00] |
TOP SOIL | | |
SECTION TOTALS | $ 678,990.00]| $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 678,990.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 241 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  125,000.00 ROUTE : 5
CALL ORDER  : 241 CONTRACT ID : R -28699-A COUNTIES : LAGRANGE
LETTING DATE : 07/19/06 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
CONTRACT TIME : 11/27/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 84,990.00 100.0000%
2 35-1657131 MICHIANA CONTRACTING INC $ 99,900.00 117.5432%
3 74-2851603 QUANTA SERVICES, INC. $ 100,384.00 118.1127%
IC 1 ) 35-1416052 IC 2 ) 35-1657131 IC 3 ) 74-2851603
ILIGHTS & SIGNALS, INC. IMICHIANA CONTRACTING INC IQUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  LIGHTING INSTALLATION
| | |
0001 807-04744 LUMP |  84990.00000 84990.00]  99900.00000 99900.00] 100384 .00000 100384.00
LIGHTING INSTALLATION I
SECTION TOTALS I $ 84,990.00] $ 99,900.00] $ 100,384.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 84,990.00] $ 99,900.00] $ 100,384.00




MOBILIZATION AND DEMOBILIZATION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 07/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $  19,860,377.94 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $  21,494,000.00 108.2255%
3 35-0918397 RIETH RILEY CONSTRUCTION $  21,684,500.00 109.1847%
4  35-1875662 CRIDER & CRIDER, INC. $  22,323,924.76 112.4043%
| 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 35-0918397
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 197500.00000 197500.00] 248498.01000 248498.01] 280000.00000 280000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 18.000 MOS | 1850.00000 33300.00] 2719.42000 48949 .56 | 3200.00000 57600.00
FIELD OFFICE, C | | |
0003 105-08520 4.000 EACH | 30.00000 120.00] 120.17000 480.68]| 100.00000 400.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 72.000 MOS | 45.00000 3240.00] 48.07000 3461.04] 100.00000 7200.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 108-01614 LUMP | 1.00000 1.00] 9579.32000 9579.32|  15000.00000 15000.00
PARTNERING OVERHEAD | I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP | 960000.00000 960000.00] 933394 .45000 933394.45| 971689.21000 971689.21
| | |



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06

251 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY
0011 201-52370 LUMP
CLEARING RIGHT OF WAY
0012 202-02279
CURB AND GUTTER, REMOVE
0013 202-07846 1186.000 EACH
TREE , SHRUBS, AND VINES, UNDERSTORY

1152.000 LFT

0014 202-52710 596.000 SYS
SIDEWALK, CONCRETE, REMOVE

0015 202-91385 2.000 EACH
INLET, REMOVE

0016 202-93047 2.000 EACH
MANHOLE, REMOVE

0017 202-96133 1071.000 LFT
PIPE, REMOVE

0018 202-96632 1.000 EACH

TRAFFIC SIGNALS AND EQUIPMENT, REMOVE
0019 203-02000 174618.000 CYS
EXCAVATION, COMMON

0020 203-51223
EXCAVATION, WATERWAY

0021 205-06931 140.400 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

28482.000 CYS

0022 205-06933 18.000 EACH
TEMPORARY DITCH INLET PROTECTION
0023 205-06936 14.000 TON

TEMPORARY SEDIMENT TRAP
0024 205-06937
TEMPORARY SILT FENCE
0025 206-51225 269.000 CYS
EXCAVATION, DRY
0026 207-08262 198689.000 SYS
SUBGRADE TREATMENT, TYPE 1
0027 211-06467 113.000 CYS
AGGREGATE FOR END BENT BACKFILL
0028 211-07454 33947.000 CYS
STRUCTURE BACKFILL

23656.000 LFT

0029 301-07448 1884.800 TON
COMPACTED AGGREGATE, NO. 53, BASE
0030 302-07455 200.000 CYs

DENSE GRADED SUBBASE

( 1 ) 35-1139301
E

& B PAVING,

30.

78.

26.

60.

40.

15.

20.

46.

.00000

.00000

-85000

.00000

.00000

.00000

.00000

.00000

.27000

-00000

00000

00000

00000

.23000

00000

-45000

00000

50000

00000

00000

2 ) 35-1917625 |
ILESTONE CONTRACTORS, L.P. |
|

AMOUNT| UNIT PRICE AMOUNT|
254000.00] 245695 .14000 245695 _14]
8064.00: 9.18000 10575.36:
10496.10I 9.03000 10709.58:
5364.00I 8.87000 5286.52:
1100.00I 71428000 1428.56:
1500.00I 71428000 1428.56:
21420.00I 8.16000 8739.36:
3122.ool 3469.36000 3469.36:
745618.86I 5.16000 901028.88:
142410.00} 4.39000 125035.98:
4212.00I 26.63000 3738.85:
1404.00’ 79.59000 1432.62:
364.00I 26.63000 372.82:
29096.88: 1.26000 29806.56:
16140.00I 12.71000 3418.99:
685477.05I 4.01000 796742.89:
4520.00I 80.00000 9o4o.oo=
526178.50I 20.82000 706776.54:
37696.00I 42 .83000 80725.98:
gzoo.ooi 55.00000 1looo.ooi

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

560.

760.

20.

3450.

31.

79.

100.

33.

63.

17.

30.

61.

.00000

-10000

.00000

-20000

00000

00000

30000

00000

.00000

.10000

00000

00000

00000

-25000

00000

-50000

00000

00000

00000

00000

AMOUNT

5483.

1120.

1520.

21741.

3450.

1047708.

145258.

4352.

1422.

1400.

29570.

8877.

695411.

7119.

577099.

56544.

12200.

.00

.20

.00

20

00

00

30

00

00

20

40

00

00

00

00

50

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

CONTRACT ID :
DISTRICT

R -28718-A

SET-ASIDE :

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

08/11/06
251 -3

146TH STREET
HAMILTON

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IM
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-1917625
ILESTONE CONTRACTORS, L.P.

( 3 ) 35-0918397
R

|
IRIETH RILEY CONSTRUCTION
|

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN
------------------------------------------ A
0031 306-08043 1848.000 SYS | 2.00000 3696.00] 4.29000 7927.92] 3.30000 6098
MILLING, TRANSITION | | |
0032 401-06264 LUMP | 7000.00000 7000.00] 7978.50000 7978.50] 6000.00000 6000
PROFILOGRAPH, HMA I I |
0033 401-07328 14493.000 TON | 89.60000 1298572.80]| 90.00000 1304370.00] 93.00000 1347849.
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA | | |
0034 401-07398 22287.000 TON | 43.00000 958341.00] 48_00000 1069776.00] 5200000 1158924 .
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0035 401-07424 74275.000 TON | 39.20000 2911580.00]| 4400000 3268100.00] 4400000 3268100.
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0036 401-08333 28946.000 TON | 39.00000 1128894.00]| 51.00000 1476246 .00 50.00000 1447300.
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0037 402-07432 357.000 TON | 68.00000 24276.00] 89.00000 31773.00] 65.00000 23205.
HMA SURFACE, TYPE A I I |
0038 402-07452 784.300 TON | 58.00000 45489 _40] 65.00000 50979.50] 60.00000 47058.
HMA, TYPE C, WEDGE AND LEVEL I I |
0039 406-05520 177.640 TON | 300.00000 53292.00] 350.00000 62174.00] 320.00000 56844 .
ASPHALT FOR TACK COAT I | |
0040 601-99105 33.000 LFT | 70.00000 2310.00] 21.43000 707.19] 21.00000 693.
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0041 603-06040 29.000 LFT | 25.00000 725.00] 22.45000 651.05] 22.00000 638.
FENCE, FARM FIELD, 47 IN. | | |
0042 604-07894 21.000 SYS | 179.33000 3765.93] 283.76000 5958.96| 150.00000 3150.
CURB RAMP, CONCRETE, A I I |
0043 604-91531 38.000 SYS | 62.25000 2365.50] 134.26000 5101.88]| 75.00000 2850.
SIDEWALK, CONCRETE, 4 IN. | | |
0044 605-06100 98.000 LFT | 30.00000 2940.00] 55_00000 5390.00] 35.00000 3430.
CURB, INTEGRAL, C, CONCRETE I I |
0045 605-06125 6133.800 LFT | 16.00000 98140.80]| 19.25000 118075.65| 12.00000 73605.
CURB, CONCRETE, MODIFIED | I |
0046 605-06150 66829.500 LFT | 12.50000 835368.75] 14.72000 983730.24] 14.00000 935613.
CURB AND GUTTER, C, CONCRETE I I |
0047 605-06250 461.000 SYS | 112.00000 51632.00] 110.35000 50871.35| 90.00000 41490.
CENTER CURB, C, CONCRETE I I |
0048 609-06259 608.000 SYS | 76.00000 46208.00] 95.00000 57760.00] 80.00000 48640.
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0049 610-07487 3676.900 TON | 65.00000 238998.50]| 65.00000 238998.50] 77.00000 283121
| | |

HMA FOR APPROACHES, TYPE B

T

.40

.00

00

00

00

00

00

00

80

00

00

00

00

00

60

00

00

00

30



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251 CONTRACT ID : R -28718-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT

SET-ASIDE :

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -4

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IM
I

LINE NO /7 ITEM CODE 7/ ALT

) 35-1917625
ILESTONE CONTRACTORS, L.P.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

190.

109.

450.

375.

275.

26.

100.

230.

44.

550.

40.

00000

00000

00000

.60000

50000

00000

00000

00000

-30000

00000

.20000

.30000

-00000

.00000

-50000

00000

AMOUNT

18748.

20250.

5250.

1650.

5304.

35984.

1800.

1380.

19558.

50451.

11720.

23766.

9960.

51597.

466.

194350.

1520.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0050 610-07712 1782.800 SYS | 37.00000 65963.60] 4472000 79726.82]
PCCP FOR APPROACHES, 6 IN. | | |
0051 611-06497 1.000 EACH | 200.00000 200.00] 193.88000 193.88]|
MAILBOX ASSEMBLY, SINGLE I I |
0052 615-06490 172.000 EACH | 125.00000 21500.00] 111.22000 19129.84]
RIGHT OF WAY MARKER | | |
0053 615-06505 45.000 EACH | 425.00000 19125.00] 459.18000 20663.10]
MONUMENT, B I | |
0054 615-06510 14.000 EACH | 325.00000 4550.00] 382.65000 5357.10]
MONUMENT, C I I |
0055 615-06527 6.000 EACH | 325.00000 1950.00] 280.61000 1683.66]
MONUMENT, SECTION CORNER | | |
0056 616-02320 3315.200 SYS | 1.90000 6298.88]| 4.84000 16045.57]
GEOTEXTILES I I |
0057 616-06405 1357.900 TON | 2400000 32589.60] 35.11000 47675.87]|
RIPRAP, REVETMENT I | |
0058 616-06451 18.000 TON | 40.00000 720.00] 53.62000 965.16]
RIPRAP, UNIFORM I I |
0059 621-01004 6.000 EACH | 226.00000 1356.00] 230.61000 1383.66]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING | | |
0060 621-02356 444.500 LBS | 43_87000 19500.22] 4476000 19895.82]
SEEDING, WETLAND | | |
0061 621-02770 38809.000 SYS | 1.25000 48511.25] 1.28000 49675.52]|
EROSION CONTROL BLANKET I I |
0062 621-06545 21.310 TON | 545 .00000 11613.95] 556.12000 11850.92]
FERTILIZER | | |
0063 621-06554 5658.800 LBS | 4.10000 23201.08] 4.18000 23653.78]
SEED MIXTURE, U I I |
0064 621-06557 3018.400 LBS | 3.25000 9809.80]| 3.32000 10021.09]
SEED MIXTURE, T | I |
0065 621-06565 163.800 TON | 310.00000 50778.00] 316.32000 51813.22]
MULCHING MATERIAL I I |
0066 621-06567 233.400 KGAL | 2.00000 466.80| 2.04000 476._14]
WATER I I |
0067 621-06575 55528.800 SYS | 3.42000 189908.50] 3.04000 168807.55]
SODDING, NURSERY I I |
0068 622-52436 38.000 EACH | 20.00000 760.00] 40.31000 1531.78]
I I |

SIGN, DO NOT MOW OR SPRAY

.00

.00

00

00

00

00

32

35

00

00

00

70

50

96

72

00

80

80

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443

CALL ORDER 251 CONTRACT ID : R -28718-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -5

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IM
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-1917625
ILESTONE CONTRACTORS, L.P.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

38.

110.

480.

460.

2100.

400.

130.

1800.

610.

117.

10692.

75.

255.

1700.

570.

1510.

00000

00000

00000

.76000

-86000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

177840.

9240.

126912.

13432.

23940.

17962.

200242.

437120.

48880.

7200.

22814.

374868.

10692.

5400.

14637.

1700.

570.

1510.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0069 622-91786 296.000 EACH | 8.32000 2462.72] 8.49000 2513.04]
SEEDLING | | |
0070 701-51195 4680.000 LFT | 20.00000 93600.00] 45_50000 212940.00]
PILE, STEEL H, HP 12 X 53 I I |
0071 701-91792 84.000 EACH | 90.00000 7560.00] 100.00000 8400.00]
PILE TIP, STEEL H | | |
0072 702-51005 264.400 CYS | 660.51000 174638.84| 620.00000 163928.00]|
CONCRETE, A, SUBSTRUCTURE I I |
0073 702-51015 29.200 CYS | 788.00000 23009.60] 650.00000 18980.00]
CONCRETE, B, FOOTINGS I I |
0074 702-90915 11.400 CYS | 600.00000 6840.00] 1100.00000 12540.00]
CONCRETE, A I | |
0075 703-51030 23635.100 LBS | 0.75000 17726.33] 0.88000 20798.89]|
REINFORCING STEEL I I |
0076 703-51032 232840.000 LBS | 0.84000 195585.60| 0.93000 216541.20]
REINFORCING STEEL, EPOXY COATED I | |
0077 704-51002 1092.800 CYS | 388.00000 424006.40] 525.00000 573720.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0078 706-06343 376.000 LFT | 152.00000 57152.00] 150.00000 56400.00]
RAILING, PS-2 I | |
0079 706-06354 4.000 EACH | 2000.00000 8000.00]| 1850.00000 7400.00]
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPS-2 | | |
0080 706-51020 37.400 CYS | 539.00000 20158.60] 630.00000 23562.00]
CONCRETE, C, RAILING I I |
0081 707-05983 3204.000 LFT | 124.00000 397296.00] 130.00000 416520.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I1 | | |
36 IN. X 12 IN. I I |
0082 709-51821 LUMP |  12100.00000 12100.00]  11000.00000 11000.00]
SURFACE SEAL | | |
0083 711-51070 72.000 EACH | 75.00000 5400.00] 50.00000 3600.00]
ANCHOR PLATE, AP 1 I | |
0084 714-44240 57.400 CYS | 381.00000 21869.40] 350.00000 20090.00]
CONCRETE, A, STRUCTURES I I |
0085 715-02246 1.000 EACH | 1680.00000 1680.00] 124285000 1242 _85]
PIPE END SECTION, 48 IN. | | |
0086 715-03584 1.000 EACH | 565.00000 565.00] 517.85000 517.85]
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0087 715-04522 1.000 EACH | 1500.00000 1500.00] 1183.66000 1183.66]
| | |

PIPE END SECTION, 42 IN.

.00

00

00

00

00

00

68

40

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 33,032,443

CALL ORDER
LETTING DAT

SET-AS

- 251

E : 07/19/06 10:00 AM

IDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -6

LINE NO 7 ITEM C

ITEM DESCRIPTION QUANTITY
0088 715-04798 1.000
SAFETY METAL END SECTION, 4:1, 21
0089 715-05024 7250.000
PIPE, TYPE 2, CIRCULAR, 36 IN.
0090 715-05048 74217.000
PIPE, TYPE 4, CIRCULAR, 6 IN.
0091 715-05049 200.000
PIPE, TYPE 4, CIRCULAR, 8 IN.
0092 715-05052 200.000
PIPE, TYPE 4, CIRCULAR, 12 IN.
0093 715-05053 2742.600
PIPE, UNDERDRAIN OUTLET, 6 IN.
0094 715-05149 6885.000
PIPE, TYPE 2, CIRCULAR, 12 IN.
0095 715-05151 12715.000
PIPE, TYPE 2, CIRCULAR, 15 IN.
0096 715-05152 2447 .000
PIPE, TYPE 2, CIRCULAR, 18 IN.
0097 715-05153 3418.000
PIPE, TYPE 2, CIRCULAR, 21 IN.
0098 715-05154 3451.000
PIPE, TYPE 2, CIRCULAR, 24 IN.
0099 715-05156 2406.000
PIPE, TYPE 2, CIRCULAR, 30 IN.
0100 715-05159 4445_.000
PIPE, TYPE 2, CIRCULAR, 42 IN.
0101 715-05161 1444000
PIPE, TYPE 2, CIRCULAR, 48 IN.
0102 715-05162 128.000
PIPE, TYPE 2, CIRCULAR, 54 IN.
0103 715-05203 200.000
PIPE, TYPE 4, CIRCULAR, 4 IN.
0104 715-05208 200.000
PIPE, TYPE 4, CIRCULAR, 15 IN.
0105 715-05407 343.000
PIPE, END BENT DRAIN, 6 IN.
0106 715-08305 36.000

ODE / ALT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

TON

HMA FOR STRUCTURE INSTALLATION, TYPE B
1.000 EACH

0107 715-46005
PIPE END SECTI

ON, 15 IN.

35.

26.

21.

22.

29.

33.

36.

46.

61.

75.

110.

23.

28.

125.

620.

( 1 ) 35-1139301
E & B PAVING,

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

AMOUNT| UNIT PRICE AMOUNT |
650.00] 612.24000 612.24]
449500.00: 45.02000 326395.00:
222651.00I 2.24000 166246.08=
7000.00I 40.53000 8106.00:
5200.00I 45.64000 9128.00:
8227.80I 12.30000 33733.98:
144585.00I 19.37000 133362.45=
279730.00I 21.86000 277949.90:
70963.00I 22.79000 55767.13:
112794.00: 26.78000 91534.04:
124236.00I 29.55000 101977.05:
110676.00: 35.07000 84378.42:
271145.00I 52.39000 232873.55:
108300.00: 63.52000 91722.88:
14080.00I 91.34000 11691.52=
4600.00I 14.53000 2906.00:
5600.00I 45.71000 9142.00:
3087.00I 19.67000 6746.81:
4500.00I 105.00000 3780.00:
620.00! 491.99000 491.99i

35.

26.

21.

22.

29.

33.

36.

46.

62.

76.

112.

23.

28.

200.

630.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

50000

50000

-05000

50000

50000

50000

50000

50000

75000

00000

00000

00000

50000

50000

-10000

00000

00000

AMOUNT

456750.

226361.

7100.

5300.

8364.

148027.

286087.

72186.

114503.

125961.

112480.

275590.

109744.

14336.

4700.

5700.

2092.

7200.

630.

.00

00

85

00

00

93

50

50

50

00

50

50

00

00

00

00

00

30

00

00



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28718-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0108 715-46015 3.000 EACH
PIPE END SECTION, 21 IN.

0109 715-46020 1.000 EACH
PIPE END SECTION, 24 IN.

0110 715-46030 1.000 EACH
PIPE END SECTION, 30 IN.

0111 715-46040 2.000 EACH
PIPE END SECTION, 36 IN.

0113 718-06529 5.000 EACH
OUTLET PROTECTOR, 2

0114 718-06532 6500.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0115 718-52610 6030.300 CYS
AGGREGATE FOR UNDERDRAINS

0116 718-99153 83390.500 SYS

GEOTEXTILES FOR UNDERDRAIN

0117 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0118 720-45235 13.000 EACH
CATCH BASIN, E7

0119 720-45275 2.000 EACH

PIPE CATCH BASIN, 24 IN.

0120 720-45410 108.000 EACH
MANHOLE, C4

0121 720-45415 4.000 EACH
MANHOLE, D4

0122 720-91352 1.000 EACH
CATCH BASIN, F7

0123 720-94612 59.000 EACH
MANHOLE, K4

0124 720-95335 1.000 EACH
MANHOLE, M4

0125 720-95422 31.000 EACH
MANHOLE, J4

0126 720-98174 154.000 EACH
INLET, B15

0127 720-98555 19.000 EACH
INLET, C15

0128 720-99416 44.000 EACH

CATCH BASIN, B15

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

740.

1300.

1250.

460.

32.

700.

1425.

1220.

2140.

4275.

1020.

4580.

10175.

3765.

2140.

2240.

2440.

00000

00000

.00000

50000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

1300.

2500.

2300.

6500.

195984.

83390.

1400.

18525.

2440.

231120.

17100.

1020.

270220.

10175.

116715.

329560.

42560.

107360.

IC 1 ) 35-1139301 IC 2 ) 35-1917625 I
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
om0 2025.00]  e69.13000 2007.30]  685.00000 2085
I 730.00000 730.00’ 675.81000 675.81:
I 1285.00000 1285.00I 751.01000 751.01}
I 1225.00000 2450.00I 933.67000 1867.34:
I 450.00000 2250.ool 535.71000 2678.55:
I 1.00000 esoo.ool 0.97000 6305.00:
I 32.00000 192969.60I 30.20000 182115.06:
I 1.00000 83390.50I 1.53000 127587.47:
I 690.00000 1380.00I 71428000 1428.56:
I 1400.00000 18200.00I 155458000 20209.54}
I 1200.00000 24oo.ool 1271.73000 2543.46:
I 2100.00000 226800.00: 2407.12000 259968.96:
I 4200.00000 16800.00I 3173.45000 12693.80:
I 1000.00000 1ooo.oo= 1554 58000 1554.58:
I 4500.00000 zessoo.ool 3714.26000 219141.34}
I 1000000000 1oooo.ool 824993000 8249.93:
I 3700.00000 1147oo.ool 3163.24000 98060.44:
I 2100.00000 323400.00I 1510.19000 232569.26:
I 2200.00000 41800.00I 1510.19000 28693.61:
i 2400.00000 105600.00! 1698.97000 74754.68i

.00

.00

00

00

00

00

75

50

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -8

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0129 720-99417 137.000 EACH
CATCH BASIN, C15

0130 723-06660 70.000 SYS
WINGWALL
0131 723-07068 169.000 LFT

STRUCTURE, PRECAST THREE-SIDED, 240 IN.
X 84 IN.

0132 801-01093 2.000 EACH
TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0133 801-01504 22.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKING,
LANE INDICATION ARROW

0134 801-01505 18.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKINGS,
WORD (ONLY)

0135 801-04308
ROAD CLOSURE SIGN ASSEMBLY

0136 801-06207 18973.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0137 801-06218 129.000 LFT
TEMPORARY TRANSVERSE PAVMENT MARKING,
REMOVABLE, 24 IN.

14.000 EACH

0138 801-06625 28.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0139 801-06640 65.000 EACH
CONSTRUCTION SIGN, A

0140 801-06645 5.000 EACH
CONSTRUCTION SIGN, B

0141 801-06775 LUMP
MAINTAINING TRAFFIC

0142 801-07118 1308.000 LFT
BARRICADE, 111-A

0143 801-07119 144.000 LFT
BARRICADE, 111-B

0144 801-07120 258.000 LFT
BARRICADE, 111, PERMANENT

0146 802-05701 894.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

45.

65.

350.

120.

295.

85.

84000.

12.

33.

10.

.00000

.00000

.00000

-00000

00000

00000

00000

-00000

.00000

00000

00000

00000

00000

.75000

00000

68000

50000

| 2 ) 35-1917625 I
IMILESTONE CONTRACTORS, L.P. |

| |

AMOUNT| UNIT PRICE AMOUNT|
328800.00] 1698.97000 232758.89]
| |
14000.00] 1300.00000 91000.00]
| |
216658.00] 1100.00000 185900.00]
| |

| |
5990.00] 2551.00000 5102.00]
| |

| |

990.00] 35.71000 785.62|

| |

| |
1170.00] 4286000 771.48]
| |

| |
4900.00] 352.04000 4928 _56]
| |
18973.00] 0.96000 18214.08|
| |

| |

774.00] 5.87000 757.23]

| |

| |
3360.00] 12755000 3571.40]
| |
19175.00] 232.65000 15122 .25
| |

425.00] 66.33000 331.65]

| |
84000.00| 13308134000 133081.34]
| |
12753.00] 25.00000 32700.00]
| |
1728.00]| 32.65000 4701.60]
| |
8689.44] 51.02000 13163.16]
| |
9387.00] 14.29000 12775.26]
| |

| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

46.

66.

360.

122.

300.

87.

200000.

9.

12.

34.

14.

.00000

.00000

.00000

-00000

00000

00000

00000

-00000

.10000

00000

00000

00000

00000

90000

20000

00000

00000

AMOUNT

334280.

71400.

172380.

6000.

1012.

1188.

5040.

18973.

786.

3416.

19500.

435.

200000.

12949.

1756.

8772.

12516.

00

00

00

00

00

00

00

00

90

00

00

00

00

20

80

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
251 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 35-0918397
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0147 802-76025 628.750 SFT | 14..00000 8802.50] 16.33000 10267.49] 16.00000 10060.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0148 802-76035 103.500 SFT | 15.00000 1552_50] 19.39000 2006.87] 19.00000 1966.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0149 802-76045 172.500 SFT | 23.50000 4053.75| 2449000 4224 53] 2400000 4140.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0150 805-01842 45.000 EACH | 693.00000 31185.00] 780.61000 35127.45] 780.00000 35100.00
HANDHOLE, SIGNAL I I |
0151 805-01893 LUMP | 3467.00000 3467.00] 2275.49000 2275.49] 2300.00000 2300.00
MAINTAINING TRAFFIC SIGNAL I I |
0152 805-02087 LUMP | 988.00000 988.00] 612.24000 612.24]| 610.00000 610.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0153 805-03708 6.000 EACH | 15422.00000 92532.00]  14438.66000 86631.96]  14400.00000 86400.00
SIGNAL CANTILEVER STRUCTURE, I I |
COMBINATION, 50 FT. ARM, 2 FT. LIGHT | | I
0154 805-03708 2.000 EACH |  18984.00000 37968.00]  18683.53000 37367.06]  18600.00000 37200.00
SIGNAL CANTILEVER STRUCTURE, | | |
COMBINATION, 55 FT. ARM, 2 FT. LIGHT | | |
0155 805-03708 2.000 EACH | 19456.00000 38912.00] 18785.57000 37571.14]  18700.00000 37400.00
SIGNAL CANTILEVER STRUCTURE, | | |
COMBINATION, 60 FT. ARM, 2 FT. LIGHT I I |
0156 805-03708 1.000 EACH |  22994.00000 22994.00] 23101.86000 23101.86]  23000.00000 23000.00
SIGNAL CANTILEVER STRUCTURE, | | |
COMBINATION, 70 FT. ARM, 20 FT. LIGHT | | I
0157 805-03708 8.000 EACH | 25876.00000 207008.00]  26193.67000 209549.36]  26100.00000 208800.00
SIGNAL CANTILEVER STRUCTURE, | | |
COMBINATION, 75 FT. ARM, 2 FT. LIGHT | I |
0158 805-03708 3.000 EACH | 30712.00000 92136.00]  31326.28000 93978.84]  31200.00000 93600.00
SIGNAL CANTILEVER STRUCTURE, I I |
COMBINATION, 80 FT. ARM, 20 FT. LIGHT | I |
0159 805-04952 1.000 EACH | 711.00000 711.00] 1173.46000 1173.46] 1170.00000 1170.00
CONTROLLER AND CABINET , RELOCATE I | |
0160 805-05870 20.000 EACH | 3758.00000 75160.00] 612240000 122448.00] 6100.00000 122000.00
SIGNAL SUPPORT FOUNDATION , 4 FT. DIA. | I |
I I |

X 18 FT.



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0161 805-06592 1700.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0162 805-06592 6120.000 LFT

CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR
LIGHTING

0163 805-06592 6050.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR
SIGNALS

0164 805-78100 4.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0165 805-78205 38.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0166 805-78215 24.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0167 805-78230 2.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0168 805-78445 5.000 EACH
SIGNAL SERVICE
0169 805-78467 250.000 LFT

SIGNAL CABLE, 3C 8GA.

0170 805-78470 24060.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0171 805-78485 6145.000 LFT

SIGNAL CABLE, 5C 14GA.
0172 805-78490
SIGNAL CABLE, 7C 14GA.
0173 805-78500 935.000 LFT
SIGNAL CABLE, 11C 14GA.
0174 805-78510 10720.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED
0175 805-78785 48.000 EACH
SIGNAL DETECTOR HOUSING
0176 805-78795 8680.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER
0177 805-78925 5.000 EACH
CONTROLLER CABINET FOUNDATION, P1

3000.000 LFT

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

12.

7580.

415.

418.

688.

516.

525.

844.

00000

00000

00000

00000

00000

-14000

-35000

-39000

-56000

-30000

.78000

00000

.85000

00000

| 2 ) 35-1917625 |
IMILESTONE CONTRACTORS, L.P. |

| |

AMOUNT| UNIT PRICE AMOUNT|
21250.00] 11.22000 19074.00]
| |
76500.00] 11.22000 68666.40|
| |

| |
75625.00] 11.22000 67881.00]
| |

| |
30320.00] 7857.08000 31428.32]
| |

| |
15770.00] 561.22000 21326.36|
| |

| |
10032.00] 571.42000 13714.08|
| |

| |
1376.00] 862.24000 1724 .48
| |

| |
2580.00] 693.87000 3469.35]
| |

535.00] 2.04000 510.00]

| |
8421.00] 0.36000 8661.60]
| |

8541 _55] 1.53000 9401.85]
| |
4680.00] 1.63000 4890.00]
| |
2150.50]| 1.94000 1813.90]|
| |
8361.60] 0.92000 9862.40]
| |
25200.00] 780.61000 37469.28|
| |
59458.00| 6.12000 53121.60]
| |
4220.00] 938.77000 4693 _85]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

11.

7800.

560.

570.

860.

690.

780.

935.

00000

00000

00000

00000

00000

.05000

.36000

-53000

.63000

-93000

-92000

00000

.10000

00000

AMOUNT

31200.

21280.

13680.

1720.

3450.

512.

8661.

9401.

4890.

1804.

9862.

37440.

52948.

4675.

.00

.00

.00

00

00

00

00

00

50

60

85

00

55

40

00

00

00



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0178 805-92504 24.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0179 805-95889 19150.000 LFT
WIRE, NO. 10 COPPER, 1C

0180 805-98336 5913.000 LFT
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0181 807-02191
HANDHOLE, LIGHTING

0182 807-02193 208.000 EACH
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X

45.000 EACH

8 FT.

0184 807-04654 5.000 EACH
LIGHT POLE , 40 FT. E.M.H., 20 FT. MAST
ARM,

0185 807-04866 217.000 EACH

LUMINAIRE , DECORATIVE, 400 WATT, METAL
HALIDE

0186 807-04866 13.000 EACH
LUMINAIRE , ROADWAY 400 WATT, METAL
HALIDE

0187 807-07580 36006.000 LFT
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0188 807-84762 4.000 EACH
LIGHT POLE, 40 FT. E.M.H., 15.0 FT.
MAST ARM, TRANSFORMER BASE

0189 807-86805 1.000 EACH
SERVICE POINT, 1

0190 807-86810 10.000 EACH
SERVICE POINT, 11

0191 807-86905 4.000 EACH

TRANSITION FITTINGS, GALVANIZED STEEL

CONDUIT TO PLASTIC CABLE
0192 807-86910

CONNECTOR KIT, UNFUSED
0193 807-86915

CONNECTOR KIT, FUSED
0194 807-86920 411.000 EACH

MULTIPLE COMPRESSION FITTING,

NON-WATERPROOFED

228.000 EACH

228.000 EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

530.

815.

1955.

1198.

226.

1845.

1850.

3840.

45.

30.

30.

00000

00000

00000

00000

00000

.10000

00000

00000

00000

00000

00000

00000

-00000

| 2 ) 35-1917625 |
IMILESTONE CONTRACTORS, L.P. |

| |

AMOUNT| UNIT PRICE AMOUNT|
6912.00] 168.37000 4040.88]
| |
10724.00] 0.71000 13596.50]
| |
41391.00] 7.55000 44643.15]
| I
23850.00] 780.61000 35127.45]
| |
169520.00] 1102.03000 229222 _24]
| |

| |
9775.00] 2153.04000 10765.20]
| I
259966.00] 1306.11000 283425 _87]
| |

| |
2938.00]| 234.69000 3050.97]
| |

| |

255642 _60] 7.55000 271845 _30]
| |

| |
7380.00] 2107.13000 8428.52]
| |

| |
1850.00] 2551.00000 2551.00]
| |
38400.00] 4387.72000 43877.20]
| |

180.00] 15.31000 61.24]

| |

| |
6840.00]| 31.63000 7211.64]
| |
6840.00]| 31.63000 7211.64]
| |
3699.00] 15.31000 6292.41]
| |

| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

780.

1100.

2150.

1300.

235.

2100.

2540.

4375.

15.

31.

31.

15.

00000

00000

00000

00000

00000

.50000

00000

00000

00000

20000

50000

50000

25000

AMOUNT

35100.

228800.

10750.

282100.

3055.

270045.

8400.

2540.

43750.

60.

7182.

7182.

6267.

.00

.50

.50

00

00

00

00

00

00

00

00

00

80

00

00

75



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28718-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
251 -12

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0195 807-86925 192.000 EACH
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0196 807-86930 547.000 EACH
INSULATION LINK, NONWATERPROOFED

0197 807-86935 304.000 EACH
INSULATION LINK, WATERPROOFED

0198 807-86950 228.000 EACH
SIGN, UNDERPASS, AND ROADWAY LIGHTING
LOCATION IDENTIFICATION

0199 807-86955 12.000 EACH
CABLE DUCT MARKER
0200 808-05866 113.500 SYS

PAVEMENT MESSAGE MARKING, REMOVE

0201 808-06701 9234.100 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0202 808-06703 20281.900 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0203 808-06705 13188.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0204 808-06716 11907.000 LFT
LINE, REMOVE

0205 808-75051 456.000 LFT
LINE, PREFORMED PLASTIC, SOLID, WHITE,
4 1IN.

0206 808-75054 456.000 LFT
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
4 1IN.

0207 808-75059 114.000 LFT
LINE, PREFORMED PLASTIC, BROKEN, WHITE,
4 IN.

0208 808-75240 1030.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0209 808-75245 12613.500 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0210 808-75260 5953.100 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 12 IN.

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

35.

35.

25.

70.

00000

-00000

00000

00000

00000

.66000

-29000

-29000

-58000

.25000

.22000

.22000

.50000

-29000

.29000

-00000

) 35-1917625 |
ILESTONE CONTRACTORS, L.P. |
|

AMOUNT| UNIT PRICE AMOUNT|
6720.00] 21.43000 4114 .56]
| |

| |
4923.00] 7.35000 4020.45]
10640.00I 15.31000 4654.24:
57oo.ooI 22.45000 5118.60:
| |

| |
840.00] 11429000 1371.48]|
1096.41I 25.00000 2837.50:
2677.89I 0.36000 3324.28:
| |

| |
5881.75] 0.33000 6693.03]
7649.04: 0.77000 10154.76:
2976.75I 0.50000 5953.50}
1468.32: 1.43000 652.08:
| |

| |
1468.32| 1.43000 652.08|
| |

| |
399.00] 2.04000 232.56]
| |

| |
298.70] 0.39000 401.70]
| |

| |
3657.92] 0.30000 3784.05]
| |

| |
11906.20] 1.84000 10953.70]
| |

| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

21.

15.

22.

114.

30000

-30000

25000

40000

00000

.80000

-30000

-30000

-59000

.26000

.25000

-25000

.55000

.30000

-30000

.04000

AMOUNT

4089.

3993.

4636.

5107.

1368.

1112.

2770.

6084.

7780.

3095.

1482.

1482.

404.

309.

3784.

12144.

60

10

00

20

00

30

23

57

92

82

00

00

70

00

05

32



ENGINEER"S ESTIMATE: $ 33,032,443
CALL ORDER 251
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28718-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE :

DATE :
PAGE :

146TH STREET
HAMILTON

251 -13

08/11/06

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0211 808-75278 830.400 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

0212 808-75297 981.700 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0213 808-75300 82.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0214 808-75320 63.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0215 808-75325 63.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0216 808-75327 468.000 LFT

LINE, PREFORMED PLASTIC, SOLID, YELLOW,
12 IN.

0217 808-75996 294.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0218 808-75998 1668.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0219 808-92027 3393.400 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0220 621-01597
EROSION CONTROL, MAT

0221 805-01652
WIRE, NO. 4 COPPER,
1/C

0222 807-04962 199.000 EACH
LIGHT STANDARD, DECORATIVE, 30 FT. E.M.
H.,

SECTION TOTALS

CONTRACT TOTALS

2330.000 SYS

2000.000 LFT
IN CONDUIT, BRIDGE,

( 1 ) 35-1139301
E

2 ) 35-1917625

3 ) 35-0918397

UNIT PRICE

2.04000

4.07000

1.02000

7.

00000

110.

00000

9.80000

8.10000

19.00000

1.35000

1.27000

2.00000

2200.00000

IETH RILEY CONSTRUCTION

AMOUNT

1694.

3995.

83.

4851.

6930.

4586.

2381.

31692.

4581.

2959.

4000.

437800.

21,684,500.

| | |
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 2.00000 1660.80] 2.02000 1677.41]
| | |
| | |
| 4.00000 3926.80] 3.67000 3602.84]
| | |
| | |
| 1.00000 82.00]| 1.12000 91.84]|
| | |
| | |
| 76.00000 4788.00] 69.39000 4371.57]
| | |
| | |
| 109.00000 6867.00] 76.53000 4821.39]
| | |
| | |
I 9.65000 4516.20] 3.88000 1815.84]
| | |
| | |
| 6.91000 2031.54] 6.12000 1799.28]
| | |
| | |
| 13.00000 21684.00] 16.33000 27238.44]
| | |
| 1.33000 4513.22| 0.82000 2782.59]
| | |
| | |
| 1.25000 2912.50]| 1.28000 2982_40]
| | |
| 2.31000 4620.00] 1.99000 3980.00]
I I I
| 2120.00000 421880.00]  2214.27000 440639.73]
| | |
| | |
| $  19,860,377.94| $  21,494,000.00]
e e A
I $  19,860,377.94] $  21,494,000.00]

21,684,500.

02

52

64

00

00

40

40

00

09

10

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 NEW ROAD CONSTRUCTION

0001 105-06845 LUMP 250000.00000 250000.00
CONSTRUCTION ENGINEERING

0002 105-07040 18.000 MOS 2000.00000 36000.00
FIELD OFFICE, C

0003 105-08520 4.000 EACH 250.00000 1000.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 72.000 MOS 90.00000 6480.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 108-01614 LUMP 16200.00000 16200.00
PARTNERING OVERHEAD

0007 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000 DOL 1.00000 1.00

| | |

| | |

| I I

| I I

| | |

| | |

I I I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0010 110-01001 LUMP 1100000.00000 1100000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 440000.00000 440000.00
CLEARING RIGHT OF WAY

0012 202-02279 1152.000 LFT 5.00000 5760.00
CURB AND GUTTER, REMOVE

0013 202-07846 1186.000 EACH 9.00000 10674 .00
TREE , SHRUBS, AND VINES, UNDERSTORY

0014 202-52710 596.000 SYS 6.00000 3576.00
SIDEWALK, CONCRETE, REMOVE

0015 202-91385 2.000 EACH 300.00000 600.00
INLET, REMOVE

0016 202-93047 2.000 EACH 500.00000 1000.00
MANHOLE, REMOVE

0017 202-96133 1071.000 LFT 12.00000 12852.00
PIPE, REMOVE

0018 202-96632 1.000 EACH 3200.00000 3200.00

TRAFFIC SIGNALS AND EQUIPMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 203-02000 174618.000 CYS | 14.35000 2505768.30] |
EXCAVATION, COMMON | | |
0020 203-51223 28482.000 CYS | 6.50000 185133.00]| |
EXCAVATION, WATERWAY I I |
0021 205-06931 140.400 TON | 50.00000 7020.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 18.000 EACH | 80.00000 1440.00] |
TEMPORARY DITCH INLET PROTECTION I | |
0023 205-06936 14.000 TON | 50.00000 700.00] |
TEMPORARY SEDIMENT TRAP I I |
0024 205-06937 23656.000 LFT | 1.25000 29570.00] |
TEMPORARY SILT FENCE I | |
0025 206-51225 269.000 CYS | 20.00000 5380.00]| |
EXCAVATION, DRY I I |
0026 207-08262 198689.000 SYS | 1.00000 198689.00| |
SUBGRADE TREATMENT, TYPE I I | |
0027 211-06467 113.000 CYS | 55.00000 6215.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0028 211-07454 33947.000 CYS | 17.00000 577099.00] |
STRUCTURE BACKFILL I | |
0029 301-07448 1884.800 TON | 20.00000 37696.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0030 302-07455 200.000 CYS | 60.00000 12000.00] |
DENSE GRADED SUBBASE I I |
0031 306-08043 1848.000 SYS | 5.00000 9240.00] |
MILLING, TRANSITION | | |
0032 401-06264 LUMP | 3000.00000 3000.00] |
PROFILOGRAPH, HMA I I |
0033 401-07328 14493.000 TON | 72.00000 1043496.00| |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA | | |
0034 401-07398 22287.000 TON | 49_00000 1092063.00]| |
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0035 401-07424 74275.000 TON | 4600000 3416650.00| |
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0036 401-08333 28946.000 TON | 4600000 1331516.00]| |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0037 402-07432 357.000 TON | 71.00000 25347.00] |
I I |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
: 251 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 402-07452 784.300 TON | 59.00000 46273.70] |
HMA, TYPE C, WEDGE AND LEVEL | | |
0039 406-05520 177.640 TON | 220.00000 39080.80] |
ASPHALT FOR TACK COAT I | |
0040 601-99105 33.000 LFT | 21.00000 693.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0041 603-06040 29.000 LFT | 22.00000 638.00]| |
FENCE, FARM FIELD, 47 IN. I | |
0042 604-07894 21.000 SYS | 110.00000 2310.00] |
CURB RAMP, CONCRETE, A I I |
0043 604-91531 38.000 SYS | 30.00000 1140.00] |
SIDEWALK, CONCRETE, 4 IN. I | |
0044 605-06100 98.000 LFT | 10.00000 980.00] |
CURB, INTEGRAL, C, CONCRETE I I |
0045 605-06125 6133.800 LFT | 11.00000 67471.80] |
CURB, CONCRETE, MODIFIED I | |
0046 605-06150 66829.500 LFT | 12.25000 818661 .38] |
CURB AND GUTTER, C, CONCRETE I I |
0047 605-06250 461.000 SYS | 70.00000 32270.00] |
CENTER CURB, C, CONCRETE I | |
0048 609-06259 608.000 SYS | 80.00000 48640.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0049 610-07487 3676.900 TON | 66.00000 242675.40] |
HMA FOR APPROACHES, TYPE B I I |
0050 610-07712 1782.800 SYS | 45_00000 80226.00] |
PCCP FOR APPROACHES, 6 IN. | | |
0051 611-06497 1.000 EACH | 190.00000 190.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0052 615-06490 172.000 EACH | 110.00000 18920.00] |
RIGHT OF WAY MARKER | I |
0053 615-06505 45.000 EACH | 450.00000 20250.00] |
MONUMENT, B I I |
0054 615-06510 14.000 EACH | 400.00000 5600.00]| |
MONUMENT, C I I |
0055 615-06527 6.000 EACH | 300.00000 1800.00] |
MONUMENT, SECTION CORNER I I |
0056 616-02320 3315.200 SYS | 2.50000 8288.00]| |
I I |

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
1 251 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 616-06405 1357.900 TON | 35.00000 47526.50] |
RIPRAP, REVETMENT | | |
0058 616-06451 18.000 TON | 45_00000 810.00] |
RIPRAP, UNIFORM I I |
0059 621-01004 6.000 EACH | 230.00000 1380.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0060 621-02356 444.500 LBS | 4400000 19558.00] |
SEEDING, WETLAND I I |
0061 621-02770 38809.000 SYS | 1.25000 48511 .25 |
EROSION CONTROL BLANKET I I |
0062 621-06545 21.310 TON | 550.00000 11720.50] |
FERTILIZER I I |
0063 621-06554 5658.800 LBS | 4.10000 23201.08] |
SEED MIXTURE, U I I |
0064 621-06557 3018.400 LBS | 3.25000 9809.80] |
SEED MIXTURE, T I I |
0065 621-06565 163.800 TON | 310.00000 50778.00] |
MULCHING MATERIAL I | |
0066 621-06567 233.400 kGAL | 1.00000 233.40] |
WATER | | |
0067 621-06575 55528.800 SYS | 2.50000 138822.00]| |
SODDING, NURSERY | | |
0068 622-52436 38.000 EACH | 40.00000 1520.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0069 622-91786 296.000 EACH | 8.35000 2471.60] |
SEEDLING | | |
0070 701-51195 4680.000 LFT | 50.00000 234000.00] |
PILE, STEEL H, HP 12 X 53 I I |
0071 701-91792 84.000 EACH | 100.00000 8400.00]| |
PILE TIP, STEEL H | I |
0072 702-51005 264.400 CYS | 525.00000 138810.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0073 702-51015 29.200 CYS | 350.00000 10220.00] |
CONCRETE, B, FOOTINGS I I |
0074 702-90915 11.400 CYS | 1200.00000 13680.00] |
CONCRETE, A I I |
0075 703-51030 23635.100 LBS | 2.10000 49633.71] |
I I |

REINFORCING STEEL



INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
: 251 -18
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 703-51032 232840.000 LBS | 1.40000 325976.00] |
REINFORCING STEEL, EPOXY COATED | | |
0077 704-51002 1092.800 CYS | 360.00000 393408.00] |
CONCRETE, C, SUPERSTRUCTURE I | I
0078 706-06343 376.000 LFT | 130.00000 48880.00] |
RAILING, PS-2 | | |
0079 706-06354 4.000 EACH | 1500.00000 6000.00] |
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPS-2 I I |
0080 706-51020 37.400 CYS | 500.00000 18700.00] |
CONCRETE, C, RAILING I I |
0081 707-05983 3204.000 LFT | 130.00000 416520.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I1 | I |
36 IN. X 12 IN. I I |
0082 709-51821 LUMP |  10000.00000 10000.00] |
SURFACE SEAL I | |
0083 711-51070 72.000 EACH | 400.00000 28800.00] |
ANCHOR PLATE, AP 1 I I |
0084 714-44240 57.400 CYS | 100.00000 5740.00] |
CONCRETE, A, STRUCTURES | I I
0085 715-02246 1.000 EACH | 1600.00000 1600.00] |
PIPE END SECTION, 48 IN. | | |
0086 715-03584 1.000 EACH | 600.00000 600.00]| |
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0087 715-04522 1.000 EACH | 150000000 1500.00] |
PIPE END SECTION, 42 IN. | | |
0088 715-04798 1.000 EACH | 600.00000 600.00] |
SAFETY METAL END SECTION, 4:1, 21 IN. | I |
0089 715-05024 7250.000 LFT | 55.00000 398750.00] |
PIPE, TYPE 2, CIRCULAR, 36 IN. | | |
0090 715-05048 74217.000 LFT | 3.00000 222651.00]| |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0091 715-05049 200.000 LFT | 25.00000 5000.00] |
PIPE, TYPE 4, CIRCULAR, 8 IN. I I |
0092 715-05052 200.000 LFT | 26.00000 5200.00] |
PIPE, TYPE 4, CIRCULAR, 12 IN. I | |
0093 715-05053 2742.600 LFT | 12.50000 34282.50] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0094 715-05149 6885.000 LFT | 21.00000 14458500 |
| | |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -19
TABULATION OF BIDS

AGGREGATE FOR UNDERDRAINS

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 715-05151 12715.000 LFT | 24.00000 305160.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0096 715-05152 2447.000 LFT | 26.00000 63622.00] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0097 715-05153 3418.000 LFT | 29.00000 99122.00] |
PIPE, TYPE 2, CIRCULAR, 21 IN. | | |
0098 715-05154 3451.000 LFT | 33.00000 113883.00]| |
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0099 715-05156 2406.000 LFT | 40.00000 96240.00] |
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0100 715-05159 4445.000 LFT | 65.00000 28892500 |
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0101 715-05161 1444_.000 LFT | 75.00000 108300.00] |
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0102 715-05162 128.000 LFT | 95_00000 12160.00] |
PIPE, TYPE 2, CIRCULAR, 54 IN. | | |
0103 715-05203 200.000 LFT | 12.50000 2500.00] |
PIPE, TYPE 4, CIRCULAR, 4 IN. I I |
0104 715-05208 200.000 LFT | 30.00000 6000.00] |
PIPE, TYPE 4, CIRCULAR, 15 IN. I I |
0105 715-05407 343.000 LFT | 5.00000 1715.00] |
PIPE, END BENT DRAIN, 6 IN. | | |
0106 715-08305 36.000 TON | 150.00000 5400.00]| |
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0107 715-46005 1.000 EACH | 350.00000 350.00] |
PIPE END SECTION, 15 IN. | | |
0108 715-46015 3.000 EACH | 500.00000 1500.00] |
PIPE END SECTION, 21 IN. I I |
0109 715-46020 1.000 EACH | 750.00000 750.00] |
PIPE END SECTION, 24 IN. | | |
0110 715-46030 1.000 EACH | 1000.00000 1000.00] |
PIPE END SECTION, 30 IN. I I |
0111 715-46040 2.000 EACH | 1300.00000 2600.00] |
PIPE END SECTION, 36 IN. I I |
0113 718-06529 5.000 EACH | 450.00000 2250.00] |
OUTLET PROTECTOR, 2 I | |
0114 718-06532 6500.000 LFT | 0.75000 4875.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0115 718-52610 6030.300 CYS | 26.00000 156787.80]| |
| | |



TEMPORARY PAVEMENT MESSAGE MARKING,

INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
1 251 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0116 718-99153 83390.500 SYS | 1.20000 100068.60] |
GEOTEXTILES FOR UNDERDRAIN | | |
0117 720-44000 2.000 EACH | 600.00000 1200.00] |
CASTING, ADJUST TO GRADE I I |
0118 720-45235 13.000 EACH | 160000000 20800.00] |
CATCH BASIN, E7 | | |
0119 720-45275 2.000 EACH | 800.00000 1600.00] |
PIPE CATCH BASIN, 24 IN. I | |
0120 720-45410 108.000 EACH | 2200.00000 237600.00]| |
MANHOLE, C4 I I |
0121 720-45415 4.000 EACH | 2600.00000 10400.00] |
MANHOLE, D4 I | |
0122 720-91352 1.000 EACH | 150000000 1500.00] |
CATCH BASIN, F7 I I |
0123 720-94612 59.000 EACH | 4100.00000 241900.00]| |
MANHOLE, K4 I | |
0124 720-95335 1.000 EACH | 4900.00000 4900.00] |
MANHOLE, M4 I I |
0125 720-95422 31.000 EACH | 3000.00000 93000.00] |
MANHOLE, J4 I | |
0126 720-98174 154.000 EACH | 2000.00000 308000.00] |
INLET, B15 | | |
0127 720-98555 19.000 EACH | 2000.00000 38000.00] |
INLET, C15 I | |
0128 720-99416 44.000 EACH | 2400.00000 105600.00] |
CATCH BASIN, B15 | | |
0129 720-99417 137.000 EACH | 2500.00000 342500.00] |
CATCH BASIN, C15 I | |
0130 723-06660 70.000 SYS | 120000000 84000.00] |
WINGWALL | | |
0131 723-07068 169.000 LFT | 850.00000 143650.00]| |
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | | |
X 84 IN. I I |
0132 801-01093 2.000 EACH | 3000.00000 6000.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0133 801-01504 22.000 EACH | 45_00000 990.00] |
| | |
I I |

LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -21
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0134 801-01505 18.000 EACH | 65.00000 1170.00] |
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (ONLY) | | |
0135 801-04308 14.000 EACH | 350.00000 4900.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0136 801-06207 18973.000 LFT | 0.65000 12332.45] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0137 801-06218 129.000 LFT | 6.00000 774.00] |
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0138 801-06625 28.000 EACH | 120.00000 3360.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0139 801-06640 65.000 EACH | 300.00000 19500.00] |
CONSTRUCTION SIGN, A I I |
0140 801-06645 5.000 EACH | 85.00000 425.00] |
CONSTRUCTION SIGN, B I I |
0141 801-06775 LUMP | 175000.00000 175000.00]| |
MAINTAINING TRAFFIC I I |
0142 801-07118 1308.000 LFT | 10.00000 13080.00] |
BARRICADE, 111-A | | |
0143 801-07119 144.000 LFT | 12.00000 1728.00] |
BARRICADE, 111-B | | |
0144 801-07120 258.000 LFT | 34.00000 8772.00] |
BARRICADE, 111, PERMANENT I I |
0146 802-05701 894.000 LFT | 10.50000 9387.00]| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0147 802-76025 628.750 SFT | 14..00000 8802.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | I |
0148 802-76035 103.500 SFT | 15.00000 1552_50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0149 802-76045 172.500 SFT | 23.50000 4053.75] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0150 805-01842 45.000 EACH | 695.00000 31275.00] |
I I |

HANDHOLE, SIGNAL



CONTROLLER AND CABINET, MENU bRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
1 251 -22
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 I ) l )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0151 805-01893 LUMP | 3500.00000 3500.00] |
MAINTAINING TRAFFIC SIGNAL | | |
0152 805-02087 LUMP | 990.00000 990.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0153 805-03708 6.000 EACH | 15500.00000 93000.00] |
SIGNAL CANTILEVER STRUCTURE, | I |
COMBINATION, 50 FT. ARM, 2 FT. LIGHT | | I
0154 805-03708 2.000 EACH |  19000.00000 38000.00] |
SIGNAL CANTILEVER STRUCTURE, I I |
COMBINATION, 55 FT. ARM, 2 FT. LIGHT I I |
0155 805-03708 2.000 EACH |  19500.00000 39000.00] |
SIGNAL CANTILEVER STRUCTURE, I I |
COMBINATION, 60 FT. ARM, 2 FT. LIGHT I I |
0156 805-03708 1.000 EACH |  23000.00000 23000.00] |
SIGNAL CANTILEVER STRUCTURE, I | |
COMBINATION, 70 FT. ARM, 20 FT. LIGHT | I |
0157 805-03708 8.000 EACH | 25900.00000 207200.00]| |
SIGNAL CANTILEVER STRUCTURE, I | |
COMBINATION, 75 FT. ARM, 2 FT. LIGHT I | |
0158 805-03708 3.000 EACH | 30750.00000 92250.00] |
SIGNAL CANTILEVER STRUCTURE, | | |
COMBINATION, 80 FT. ARM, 20 FT. LIGHT | | |
0159 805-04952 1.000 EACH | 715.00000 715.00] |
CONTROLLER AND CABINET , RELOCATE I I |
0160 805-05870 20.000 EACH | 3760.00000 75200.00] |
SIGNAL SUPPORT FOUNDATION , 4 FT. DIA. | | |
X 18 FT. | | |
0161 805-06592 1700.000 LFT | 12.50000 21250.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0162 805-06592 6120.000 LFT | 12.50000 76500.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR | | |
LIGHTING I I |
0163 805-06592 6050.000 LFT | 12.50000 75625.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR | I |
SIGNALS I | |
0164 805-78100 4.000 EACH | 7600.00000 30400.00] |
| | |
I I |

PHASE



LIGHT STANDARD FOUNDATION, 3 FT. DIA. X

INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
: 251 -23
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0165 805-78205 38.000 EACH | 415.00000 15770.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0166 805-78215 24.000 EACH | 420.00000 10080.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW | | |
0167 805-78230 2.000 EACH | 690.00000 1380.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0168 805-78445 5.000 EACH | 515.00000 2575.00] |
SIGNAL SERVICE I I |
0169 805-78467 250.000 LFT | 2.15000 537.50] |
SIGNAL CABLE, 3C 8GA. I I |
0170 805-78470 24060.000 LFT | 0.35000 8421.00]| |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0171 805-78485 6145.000 LFT | 1.40000 8603.00] |
SIGNAL CABLE, 5C 14GA. I I |
0172 805-78490 3000.000 LFT | 1.60000 4800.00]| |
SIGNAL CABLE, 7C 14GA. I | |
0173 805-78500 935.000 LFT | 2.30000 2150.50] |
SIGNAL CABLE, 11C 14GA. | | |
0174 805-78510 10720.000 LFT | 0.80000 8576.00]| |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0175 805-78785 48_.000 EACH | 525.00000 25200.00] |
SIGNAL DETECTOR HOUSING I I |
0176 805-78795 8680.000 LFT | 6.90000 59892.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0177 805-78925 5.000 EACH | 845.00000 4225.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0178 805-92504 24.000 EACH | 290.00000 6960.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0179 805-95889 19150.000 LFT | 0.55000 10532.50] |
WIRE, NO. 10 COPPER, 1C I I |
0180 805-98336 5913.000 LFT | 7.00000 41391.00] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I | |
0181 807-02191 45.000 EACH | 530.00000 23850.00] |
HANDHOLE, LIGHTING I I |
0182 807-02193 208.000 EACH | 815.00000 169520.00]| |
| | |
| | |

8 FT.



SIGN, UNDERPASS, AND ROADWAY LIGHTING

INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
1 251 -24
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0184 807-04654 5.000 EACH | 2000.00000 10000.00] |
LIGHT POLE , 40 FT. E.M.H., 20 FT. MAST | | |
ARM, I I [
0185 807-04866 217.000 EACH | 1200.00000 260400.00] |
LUMINAIRE , DECORATIVE, 400 WATT, METAL | I |
HALIDE | | |
0186 807-04866 13.000 EACH | 230.00000 2990.00] |
LUMINAIRE , ROADWAY 400 WATT, METAL I | |
HAL1DE I I |
0187 807-07580 36006.000 LFT | 7.10000 255642 .60 |
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0188 807-84762 4.000 EACH | 1850.00000 7400.00] |
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. I I |
MAST ARM, TRANSFORMER BASE I I |
0189 807-86805 1.000 EACH | 1850.00000 1850.00] |
SERVICE POINT, | I I |
0190 807-86810 10.000 EACH | 3850.00000 38500.00] |
SERVICE POINT, 11 I | |
0191 807-86905 4.000 EACH | 45_00000 180.00] |
TRANSITION FITTINGS, GALVANIZED STEEL | | |
CONDUIT TO PLASTIC CABLE | | |
0192 807-86910 228.000 EACH | 30.00000 6840.00] |
CONNECTOR KIT, UNFUSED I | |
0193 807-86915 228.000 EACH | 30.00000 6840.00] |
CONNECTOR KIT, FUSED | | |
0194 807-86920 411.000 EACH | 9.00000 3699.00] |
MULTIPLE COMPRESSION FITTING, I | |
NON-WATERPROOFED I I |
0195 807-86925 192.000 EACH | 35.00000 6720.00] |
MULTIPLE COMPRESSION FITTING, | I |
WATERPROOFED I I |
0196 807-86930 547.000 EACH | 9.00000 4923.00] |
INSULATION LINK, NONWATERPROOFED I I |
0197 807-86935 304.000 EACH | 35.00000 10640.00] |
INSULATION LINK, WATERPROOFED I | |
0198 807-86950 228.000 EACH | 5.00000 1140.00] |
| | |
I I |

LOCATION IDENTIFICATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 251 -25
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

ENGINEER"S ESTIMATE: $ 33,032,443 ROUTE : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0199 807-86955 12.000 EACH | 70.00000 840.00] |
CABLE DUCT MARKER | | |
0200 808-05866 113.500 SYS | 9.70000 1100.95] |
PAVEMENT MESSAGE MARKING, REMOVE | | |
0201 808-06701 9234.100 LFT | 0.30000 2770.23] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. I I |
0202 808-06703 20281.900 LFT | 0.30000 6084 .57 |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0203 808-06705 13188.000 LFT | 0.60000 7912.80] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0204 808-06716 11907.000 LFT | 0.25000 2976.75] |
LINE, REMOVE I I |
0205 808-75051 456.000 LFT | 3.25000 1482.00] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
4 IN. | | |
0206 808-75054 456.000 LFT | 3.25000 1482.00] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. I I |
0207 808-75059 114.000 LFT | 3.50000 399.00] |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
4 IN. | | |
0208 808-75240 1030.000 LFT | 0.30000 309.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0209 808-75245 12613.500 LFT | 0.30000 3784.05] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0210 808-75260 5953.100 LFT | 2.00000 11906.20] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0211 808-75278 830.400 LFT | 2.00000 1660.80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0212 808-75297 981.700 LFT | 4.00000 3926.80]| |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0213 808-75300 82.000 LFT | 1.00000 82.00] |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 08/11/06
: 251 -26
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 33,032,443 : 146TH STREET
CALL ORDER : 251 CONTRACT ID : R -28718-A * HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 l ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0214 808-75320 63.000 EACH | 76.00000 4788.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0215 808-75325 63.000 EACH | 110.00000 6930.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0216 808-75327 468.000 LFT | 9.70000 4539.60]| |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
12 IN. I I |
0217 808-75996 294.000 EACH | 5.50000 1617.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0218 808-75998 1668.000 EACH | 14.50000 24186.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0219 808-92027 3393.400 LFT | 1.35000 4581 .09 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0220 621-01597 2330.000 SYS | 1.25000 2912.50] |
EROSION CONTROL, MAT | | |
0221 805-01652 2000.000 LFT | 2.30000 4600.00] |
WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, | | |
1/C | | |
0222 807-04962 199.000 EACH | 2120.00000 421880.00] |
LIGHT STANDARD, DECORATIVE, 30 FT. E.M. | | |
H., | | |
SECTION TOTALS I $  22,323,924.76]| $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS l $  22,323,924.76] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,772,029
CALL ORDER : 261 CONTRACT ID : R -28722-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 12/01/07 COMPLETION DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

PR

ROUTE :

DATE : 08/11/06
PAGE : 261 -1

146TH STREET

COUNTIES : HAMILTON

0JECT(S) :

RANK VENDOR NO./NAME

1 35-1139301
2  35-0175870
3  35-0918397

E & B PAVING, INC.
BERNS CONSTRUCTION COMPANY INC.
RIETH RILEY CONSTRUCTION

TOTAL % OVER
BID LOW BID

9,204,802.32 100.0000%
9,687,418.62 105.2431%
10,066,516.24 109.3616%

ITEM DESCRIPTION

|
LINE NO / ITEM CODE / ALT |
|
+

( 1 ) 35-1139301
E & B PAVING, INC.

QUANTITY

UNIT PRICE

SECTION 0001 NEW ROAD CONSTRUCTION

0001 105-06845

CONSTRUCTION ENGINEERING

0002 105-07038
FIELD OFFICE, A
0003 108-01614
PARTNERING OVERHEAD
0004 109-08440
QUALITY ADJUSTMENTS,
0005 109-08442
QUALITY ADJUSTMENTS,
CONCRETE
0006 109-08443
QUALITY ADJUSTMENTS,
CONTROL DEVICES
0007 109-08444
QUALITY ADJUSTMENTS,
0008 110-01001

MOBILIZATION AND DEMOBILIZATION

0009 201-52370

CLEARING RIGHT OF WAY

0010 202-03000

HOUSES AND BUILDINGS, REMOVE ,PARCEL NO

2 (HEIR PROPERTY)
0011 202-03000

HOUSES AND BUILDINGS, REMOVE ,PARCEL NO
6 (CORNETT PROPERTY)

LUMP 85000.00000

LUMP 9000.00000

LUMP 11000.00000

I
LUMP |  72405.87000
|
18.000 MOS | 2037.28000
I
LUMP | 8950.70000
|
1.000 DOL | 1.00000
HMA |
1.000 DOL | 1.00000
SUPERSTRUCTURE I
|
2.000 DOL | 1.00000
TEMPORARY TRAFFIC |
|
2.000 DOL | 1.00000
FAILED MATERIALS |
LUMP | 456865.12000
|
|
I
|
|
|
I
|
|

2 ) 35-0175870

|
ERNS CONSTRUCTION COMPANY 1 |
|

( 3 ) 35-0918397
RIETH RILEY CONSTRUCTION

AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ e S S
I |
72405.87] 90000.00000 90000.00] 98926 .88000 98926.
I |
36671.04] 2500.00000 45000.00] 2004 .85000 36087.
I |
8950.70] 4000.00000 4000.00] 9707.67000 9707.
| |
1.00] 1.00000 1.00] 1.00000 1.
I |
1.00] 1.00000 1.00] 1.00000 1.
I |
| |
2.00] 1.00000 2.00] 1.00000 2.
I |
I |
2.00] 1.00000 2.00] 1.00000 2.
I |
456865.12] 483450.00000 483450.00] 502369.00000 502369.
I |
85000.00] 248000.00000 248000.00] 100242.27000 100242.
I |
9000.00] 9000.00000 9000.00] 9496.63000 9496.
| |
11000.00] 11000.00000 11000.00] 11607.00000 11607.
I |
I |

T

88

30

67

00

00

00

00

00

27

63

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,772,029
CALL ORDER : 261 CONTRACT ID : R -28722-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT

SET-ASIDE :

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
261 -2

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IB
I

LINE NO /7 ITEM CODE 7/ ALT

) 35-0175870 I
ERNS CONSTRUCTION COMPANY 1 |
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

11.

27.

10.

27.

84.

15.

25.

40.

63.

72.

52.

44.

54.

101.

316.

43000

40000

43000

.37000

-69000

41000

83000

72000

60000

31000

24000

63000

15000

35000

30000

55000

AMOUNT

208426.

85364.

7157.

1316.

1742.

1206.

12235.

322402.

8803.

53358.

43744.

688251.

16333.

110953.

124406.

308356.

156745.

20260.

7913.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0012 203-02000 38741.000 CYS | 5.10000 197579.10] 5.10000 197579.10]
EXCAVATION, COMMON | | |
0013 203-02070 26929.000 CYS | 3.00000 80787.00] 3.00000 80787.00]
BORROW I I |
0014 203-51223 646.000 CYS | 20.40000 13178.40] 9.00000 5814.00]
EXCAVATION, WATERWAY | | |
0015 205-06931 48.000 TON | 26.00000 1248_00] 26.00000 1248_00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0016 205-06932 167.500 LFT | 10.31000 1726.93| 13.81000 2313.18]
TEMPORARY CHECK DAM, STRAW BALES I I |
0017 205-06936 44.000 TON | 26.00000 1144_00] 26.00000 1144 _00]
TEMPORARY SEDIMENT TRAP I | |
0018 205-06937 8931.000 LFT | 1.58000 14110.98] 1.46000 13039.26]
TEMPORARY SILT FENCE I I |
0019 207-08262 87372.000 SYS | 3.56000 311044 .32} 3.50000 305802.00]
SUBGRADE TREATMENT, TYPE I I | |
0020 211-06467 104.300 CYS | 40.80000 425544 40.00000 4172.00]
AGGREGATE FOR END BENT BACKFILL I I |
0021 211-07454 3370.700 CYS | 15.00000 50560.50] 15.00000 50560.50]
STRUCTURE BACKFILL I | |
0022 301-07448 1700.800 TON | 17.84000 30342.27] 18.45000 31379.76]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 302-06464 16952.000 CYS | 27.38000 464145.76| 35.60000 603491.20]
SUBBASE FOR PCCP I I |
0024 302-07455 258.000 CYS | 36.72000 9473.76] 36.00000 9288.00]
DENSE GRADED SUBBASE | | |
0025 401-07334 1535.900 TON | 75.50000 115960.45| 79.30000 121796.87]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0026 401-07403 2363.800 TON | 5400000 127645.20] 53.15000 125635.97]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0027 401-07408 6984.300 TON | 49_00000 342230.70] 50.15000 350262.65]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I | |
0028 401-08338 2884.000 TON | 49.00000 141316.00] 4955000 142902.20]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | I |
mm I | |
0029 402-07453 200.000 TON | 85.00000 17000.00] 98.30000 19660.00]
HMA FOR TEMPORARY PAVEMENT I I |
0030 406-05520 25.000 TON | 3000.00000 75000.00] 348.00000 8700.00]
I I |

ASPHALT FOR TACK COAT

58

93

68

64

00

92

47

68

96

18

58

20

98

42

79

85

40

00

75



ENGINEER"S ESTIMATE: $ 11,772,029
CALL ORDER : 261
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28722-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06

261 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 501-08194 62862.000 SYS
QC/QA-PCCP, 11.5 IN.

0032 503-05240 33714.000 LFT
D-1 CONTRACTION JOINT

0033 503-05310 68.000 LFT
TERMINAL JOINT

0034 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0035 601-94689 4.000 EACH

GUARDRAIL END TREATMENT, OS

0036 601-99105 200.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0037 605-06100 15067.200 LFT
CURB, INTEGRAL, C, CONCRETE

0038 605-06150 4750.500 LFT
CURB AND GUTTER, C, CONCRETE

0039 605-06250 751.800 SYS
CENTER CURB, C, CONCRETE

0040 605-94811 8.000 EACH
CURB TURNOUT

0041 607-06340 1422.000 LFT
PAVED SIDE DITCH, B

0042 609-06259 776.000 SYS

REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0043 610-07488 5130.500 TON
HMA FOR APPROACHES, TYPE C

0044 610-07712 1906.000 SYS
PCCP FOR APPROACHES, 6 IN.

0045 615-06336 1.000 EACH
MONUMENT

0046 615-06490 69.000 EACH
RIGHT OF WAY MARKER

0047 615-06505 8.000 EACH
MONUMENT, B

0048 615-06510 2.000 EACH
MONUMENT, C

0049 615-06515 15.000 EACH

MONUMENT, D

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

199.

1820.

2268.

15.

13.

63.

583.

30.

75.

64.

47 .

1055.

116.

532.

474.

131.

.07000

-14000

92000

00000

64000

62000

.88000

56000

66000

85000

83000

45000

50000

83000

18000

07000

87000

84000

90000

AMOUNT

2644604.

240717.

13594.

7280.

9074.

3124.

118729.

64416.

47859.

4670.

43840.

58549.

330917.

91163.

1055.

8008.

4262.

949.

1978.

IC 1 ) 35-1139301 IC 2 ) 35-0175870 I
IE & B PAVING, INC. IBERNS CONSTRUCTION COMPANY 1 |
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 3700000 2331ss1se) 2087000 2560160.94]  42.07000 2644604
I 7.84000 264317.76: 6.00000 202284.00:
I 192.52000 13091.36I 886.00000 60248.00:
I 1938.00000 7752.00I 1725.00000 6900.00:
I 2550.00000 1ozoo.ool 249267000 9970.68:
I 18.36000 3672.00I 14..80000 2960.00:
I 5.74000 86485.73I 6.90000 103963.68:
I 20.00000 95010.ool 14.00000 66507.00:
I 52.04000 39123.67I 74..40000 55933.92}
I 737.36000 5898.88I 1300.00000 1o4oo.oo=
I 40.09000 57007.98I 4045000 57519.90}
I 75.66000 58712.16: 74.18000 57563.68:
| | |
| | |
| 55.00000 282177.50] 48.00000 246264 _00]
I 34.56000 65871.36I 35.53000 67720.18:
I 510.00000 510.00I 1000.00000 1ooo.oo=
I 127.50000 8797.50I 110.00000 7590.oo=
I 433.50000 3468.00I 505.00000 404o.oo=
I 331.50000 663.00I 450.00000 9oo.oo=
i 178.50000 2677.50! 125.00000 1875.00!

34

96

56

00

56

00

54

78

59

80

26

20

25

98

18

83

96

68

50



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 261 -4

TABULATION OF BIDS

08/11/06

STRUCTURAL MEMBERS ,CONCRETE BOX BEAM,

ENGINEER"S ESTIMATE: $ 11,772,029 ROUTE : 146TH STREET
CALL ORDER : 261 CONTRACT ID : R -28722-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0175870 IC 3 ) 35-0918397
IE & B PAVING, INC. IBERNS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 615-06527 2.000 EACH | 331.50000 663.00 450.00000 900.00] 47484000 949.68
MONUMENT, SECTION CORNER | I |
0051 616-02320 1694.000 SYS | 2.54000 4302.76| 2.00000 3388.00] 1.48000 2507.12
GEOTEXTILES I I |
0052 616-06405 1190.000 TON | 27.96000 33272.40] 22.51000 26786.90] 26.38000 31392.20
RIPRAP, REVETMENT | I |
0053 621-01004 8.000 EACH | 204.00000 1632.00] 200.00000 1600.00] 211.04000 1688.32
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0054 621-02770 2140.000 SYS | 1.40000 2996.00] 1.37000 2931.80] 1.45000 3103.00
EROSION CONTROL BLANKET I | |
0055 621-06545 5.700 TON | 681.36000 3883.75] 668.00000 3807.60] 704.86000 4017.70
FERTILIZER I I |
0056 621-06554 2139.300 LBS | 2.95000 6310.94| 2.89000 6182.58] 3.05000 6524.87
SEED MIXTURE, U I | |
0057 621-06557 1000.000 LBS | 3.32000 3320.00] 3.25000 3250.00] 3.43000 3430.00
SEED MIXTURE, T I I |
0058 621-06565 28.500 TON | 383.52000 10930.32] 376.00000 10716.00] 396.75000 11307.38
MULCHING MATERIAL I | |
0059 621-06567 25.000 kGAL | 2.04000 51.00] 2.00000 50.00] 2.11000 52.75
WATER | | |
0060 621-06574 3225.700 SYS | 3.30000 10644 .81} 3.77000 12160.89] 2.59000 8354.56
SODDING I I |
0061 622-98200 18.000 EACH | 20.40000 367.20] 45_00000 810.00] 47 .48000 854.64
SIGN, DO NOT DISTURB | | |
0062 701-01849 1547.000 LFT | 5427000 83955.69] 53.21000 82315.87] 47.48000 73451 _56
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | I |
312 IN., 14 IN. I I |
0063 702-93722 47.300 CYS | 438.77000 20753.82] 430.17000 20347.04] 321.83000 15222 _56
CONCRETE, C | I |
0064 703-51032 106207.000 LBS | 0.90000 95586.30] 0.88000 93462.16] 1.00000 106207.00
REINFORCING STEEL, EPOXY COATED I I |
0065 704-51002 386.400 CYS | 426.36000 16474550 437.40000 169011.36| 44845000 173281.08
CONCRETE, C, SUPERSTRUCTURE I I |
0066 706-06343 177.000 LFT | 162.18000 28705.86] 159.00000 28143.00] 132.95000 23532.15
RAILING, PS-2 I I |
0067 706-51020 26.100 CYS | 482.15000 12584.12] 472.70000 12337.47| 686.92000 1792861
CONCRETE, C, RAILING I | |
0068 707-08458 3120.000 SFT | 57.21000 178495.20] 56.09000 175000.80] 67.69000 211192.80
| | |
I I |

WS, 42 IN. X 48 IN



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,772,029

CALL ORDER : 261 CONTRACT ID : R -28722-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
261 -5

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IB
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-0175870 I
ERNS CONSTRUCTION COMPANY 1 |
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

19.

20.

22.

24.

13.

24.

27.

30.

39.

63.

27.

3060.

5064 .

569.

.22000

-47000

.56000

-10000

.17000

52000

58000

69000

80000

72000

27000

43000

60000

04000

31000

43000

-44000

03000

87000

80000

AMOUNT

1162.

79747 .

1952.

2058.

2269.

2480.

15928.

165642.

21422.

19798.

23424.

4558.

6884.

1941.

3060.

5064.

2849.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0069 709-51821 LUMP | 704310000 7043.10] 6905 .00000 6905.00]
SURFACE SEAL | | |
0070 711-51070 40.000 EACH | 76.50000 3060.00] 75.00000 3000.00]
ANCHOR PLATE, AP 1 I I |
0071 715-02628 6.000 EACH | 590.00000 3540.00] 590.00000 3540.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0072 715-04612 29.000 LFT | 38.00000 1102.00] 38.00000 1102.00]
PIPE ,TYPE 3 CIRCULAR 10 INCH I I |
0073 715-05048 25157.000 LFT | 3.00000 75471.00] 3.00000 75471.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0074 715-05048 100.000 LFT | 18.50000 1850.00] 18.50000 1850.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0075 715-05049 100.000 LFT | 19.50000 1950.00] 19.50000 1950.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. I I |
0076 715-05051 100.000 LFT | 21.50000 2150.00] 21.50000 2150.00]
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0077 715-05052 100.000 LFT | 23.50000 2350.00] 23.50000 2350.00]
PIPE, TYPE 4, CIRCULAR, 12 IN. I I |
0078 715-05053 1161.000 LFT | 13.00000 15093.00] 13.00000 15093.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0079 715-05149 6825.000 LFT | 23.00000 156975.00]| 23.00000 156975.00]|
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0080 715-05151 781.000 LFT | 26.00000 20306.00] 26.00000 20306.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0081 715-05152 647.000 LFT | 29.00000 18763.00] 29.00000 18763.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0082 715-05154 600.000 LFT | 37.00000 22200.00] 37.00000 22200.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0083 715-05156 72.000 LFT | 60.00000 4320.00] 60.00000 4320.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0084 715-05169 251.000 LFT | 26.00000 6526.00] 26.00000 6526.00]|
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0085 715-05407 230.000 LFT | 10.20000 2346.00] 10.00000 2300.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0086 715-08586 1.000 EACH | 2900.00000 2900.00] 2900.00000 2900.00]
DRAINAGE GATE ,10 INCH | | |
0087 715-08586 1.000 EACH | 4800.00000 4800.00] 4800.00000 4800.00]
DRAINAGE GATE ,15 INCH I I |
0088 715-46000 5.000 EACH | 540.00000 2700.00] 540.00000 2700.00]
| | |

PIPE END SECTION, 12 IN.

.22

-80

.36

90

69

00

00

00

00
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00
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00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,772,029

CALL ORDER : 261 CONTRACT ID : R -28722-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
261 -6

( 1 ) 35-1139301 |
E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT |

FLASHING ARROW SIGN

2

) 35-0175870 I
ERNS CONSTRUCTION COMPANY 1 |
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

738.

1318.

474.

263.

32.

2110.

4959.

2690.

2374.

522.

580.

290.

126.

10.

84000

79000

-06000

71000

-06000

36000

35000

71000

16000

32000

35000

.03000

.15000

17000

62000

55000

AMOUNT

949.

1846.

3180.

46909.

26112.

37986.

4959.

121081.

135327.

7312.

1160.

37286.

2343.

6673.

3925.

5275.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0089 715-46005 5.000 EACH | 600.00000 3000.00] 600.00000 3000.00]
PIPE END SECTION, 15 IN. | | |
0090 715-46010 1.000 EACH | 700.00000 700.00] 700.00000 700.00]
PIPE END SECTION, 18 IN. I I |
0091 715-46030 1.000 EACH | 1250.00000 1250.00] 1250.00000 1250.00]
PIPE END SECTION, 30 IN. | | |
0092 715-90325 2.000 EACH | 450.00000 900.00] 450.00000 900.00]
PIPE END SECTION, 10 IN. I I |
0093 718-06531 7.000 EACH | 250.00000 1750.00] 250.00000 1750.00]
OUTLET PROTECTOR, 3 I I |
0094 718-06532 3000.000 LFT | 0.77000 2310.00] 1.00000 3000.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0095 718-52610 1434.100 CYS | 36.00000 51627.60] 51.00000 73139.10]
AGGREGATE FOR UNDERDRAINS I I |
0096 718-99153 24634.000 SYS | 1.00000 24634.00] 1.00000 24634 _00]
GEOTEXTILES FOR UNDERDRAIN I | |
0097 720-45410 18.000 EACH | 2000.00000 36000.00] 2000.00000 36000.00]
MANHOLE, C4 I I |
0098 720-45415 1.000 EACH | 4700.00000 4700.00] 4700.00000 4700.00]
MANHOLE, D4 I | |
0099 720-98174 45.000 EACH | 2550.00000 114750.00] 2550.00000 114750.00]
INLET, B15 | | |
0100 720-98555 57.000 EACH | 2250.00000 128250.00]| 2250.00000 128250.00]
INLET, C15 I | |
0101 801-04308 14.000 EACH | 504.90000 7068.60] 441.00000 6174.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0102 801-06199 2.000 EACH | 561.00000 1122.00] 223.00000 446._00]
ROAD CLOSURE SIGN ASSEMBLY, PERMANENT | I |
0103 801-06207 36200.000 LFT | 1.00000 36200.00] 0.81000 29322.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0104 801-06216 381.000 LFT | 5.95000 2266.95] 6.60000 2514.60]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0105 801-06640 23.000 EACH | 280.50000 6451_50] 176.00000 4048.00]
CONSTRUCTION SIGN, A I | |
0106 801-06645 31.000 EACH | 122 .40000 3794.40] 72.00000 2232.00]
CONSTRUCTION SIGN, B I I |
0107 801-06710 500.000 DAY | 10.20000 5100.00] 15.50000 7750.00]
| | |

.55

.62

.97

68

53

00
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35
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70

00

15
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00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
261 -7
TABULATION OF BIDS

EMERGENCY VEHICLE LIGHT DETECTOR,

ENGINEER"S ESTIMATE: $ 11,772,029 ROUTE : 146TH STREET
CALL ORDER : 261 CONTRACT ID : R -28722-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0175870 IC 3 ) 35-0918397
IE & B PAVING, INC. IBERNS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0108 801-06775 LUMP |  22764.75000 22764.75]  30000.00000 30000.00] 37146.96000 37146.96
MAINTAINING TRAFFIC | | |
0109 801-07119 754.000 LFT | 17.34000 13074.36] 1440000 10857.60] 17.94000 13526.76
BARRICADE, 111-B I I |
0110 801-07120 80.000 LFT | 56.10000 4488 .00 2400000 1920.00] 58.04000 4643.20
BARRICADE, 111, PERMANENT | | |
0111 802-05701 198.500 LFT | 14.28000 2834 .58 1400000 2779.00] 14.77000 2931.85
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0112 802-07057 80.520 SFT | 21.42000 1724.74] 21.00000 1690.92| 22.16000 1784.32
SIGN, PANEL, WITH LEGEND I I |
0113 802-07151 2.000 EACH | 239.70000 479.40] 235.00000 470.00] 247.97000 495_94
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, V11 I I |
0114 802-76025 293.940 SFT | 16.32000 4797.10] 16.00000 4703.04] 16.88000 4961.71
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0115 802-76035 302.830 SFT | 19.38000 5868.85| 19.00000 5753.77] 20.05000 6071.74
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I | |
0116 802-76045 41.000 SFT | 27.54000 1129.14] 27.00000 1107.00] 28.49000 1168.09
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.125 IN. THICKNESS | | |
0117 802-76095 423.000 LBS | 3.06000 129438 3.00000 1269.00] 3.17000 1340.91
STRUCTURAL STEEL, BREAKAWAY I I |
0118 805-01652 240.000 LFT | 1.89000 453.60] 1.85000 444 00| 1.95000 468.00
WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, | | |
1/C | | |
0119 805-01842 46.000 EACH | 810.90000 37301.40] 795.00000 36570.00] 838.87000 38588.02
HANDHOLE, SIGNAL | | |
0120 805-01844 8490.000 LFT | 11.22000 95257.80] 11.00000 93390.00] 11.61000 98568.90
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND I I |
0121 805-01879 5.000 EACH | 714.00000 3570.00] 700.00000 3500.00] 738.63000 3693.15
SIGNAL SERVICE, INSTALL I I |
0122 805-02503 16845.000 LFT | 3.98000 67043.10] 3.90000 65695.50] 4.12000 69401.40
CABLE, ROADWAY LOOP, 1C 14GA. ,PREFORME | I |
0123 805-03978 19.000 EACH | 375.36000 7131.84] 368.00000 6992.00] 388.31000 7377.89
I | |
| | |

SINGLE CHANNEL, ONE DIRECTION



ENGINEER"S ESTIMATE: $ 11,772,029
CALL ORDER : 261
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28722-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

08/11/06
261 -8

146TH STREET
HAMILTON

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0124 805-03980 19.000 EACH
EMERGENCY VEHICLE CONFIRMATION LIGHT Kl

0125 805-03985 5360.000 LFT
DETECTOR CABLE 3C 20GA.

0126 805-05870 20.000 EACH
SIGNAL SUPPORT FOUNDATION
0127 805-06362 20.000 EACH

SIGNAL AND LIGHTING COMBINATION POLE ,
SIGNAL MAST ARM, 45 FT., 30 FT. E.M.H.,

0128 805-06483 1.000 EACH
CONTROLLER , MASTER INTERCONNECT

0129 805-06592 2490.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR
LIGHTING

0130 805-06834 5.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE 1

0131 805-08466 5.000 EACH
RADIO ANTENNA, 9db, YAGI

0132 805-08493 LUMP
RADIO SYSTEM TESTING INTERCONNECT

0133 805-08494 5.000 EACH
RADIO SPREAD SPECTRUM

0134 805-08495 5.000 EACH
RADIO ANTENNA EXTENSION

0135 805-78205 30.000 EACH

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0136 805-78215 14.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0137 805-78230 10.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

AMBER, GREEN, AMBER ARROW, GREEN ARROW
0138 805-78355 36.000 EACH
PEDESTRIAN SIGNAL HEAD, 12 IN.

0139 805-78370 36.000 EACH
PEDESTRIAN PUSH BUTTON
0140 805-78467 320.000 LFT

SIGNAL CABLE, 3C 8GA.

( 1 ) 35-1139301
E

& B PAVING,

6181.

3570.

2774.

11.

8160.

306.

969.

2050.

14.

510.

520.

800.

234.

122.

40000

22000

00000

00000

00000

20000

28000

00000

20000

70000

60000

40000

.04000

| 2 ) 35-0175870 1IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION
| |
AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ o
3294.60] 170.00000 3230.00] 179.38000 3408
| |
7396.80] 1.35000 7236.00] 1.42000 7611
| |
123624.00]| 6060 .00000 121200.00] 6394.40000 127888.
| |
71400.00] 3500.00000 70000.00] 3693.14000 73862.
I I
2774.40] 2720.00000 2720.00] 2870.09000 2870.
| |
27937.80] 11.00000 27390.00] 11.61000 28908.
I I
40800.00] 8000.00000 40000.00] 8441.45000 42207.
I I
1530.00] 300.00000 1500.00] 316.55000 1582.
| |
969.00] 950.00000 950.00] 1002.42000 1002.
| |
10251.00] 2010.00000 10050.00] 2120.92000 10604 .
| |
71.40] 14.00000 70.00] 14.77000 73.
| |
15300.00] 500.00000 15000.00] 527.59000 15827.
I I
7282.80] 510.00000 7140.00] 538.14000 7533.
I I
8007.00] 785.00000 7850.00] 828.32000 8283.
I I
8445.60]| 230.00000 8280.00] 242.69000 8736.
| |
4406.40] 120.00000 4320.00] 126.62000 4558.
| |
652.80] 2.00000 640.00] 2.11000 675.
| |

T

.22

.20

00
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,772,029

CALL ORDER : 261 CONTRACT ID : R -28722-A
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
261 -9

( 1 ) 35-1139301
E

IC
& B PAVING, INC. IB
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-0175870 I
ERNS CONSTRUCTION COMPANY 1 |
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

1012.

174.

838.

2411.

1250.

1192.

4606.

15.

32.

32.

-95000

97000

11000

. 74000

.65000

87000

09000

39000

36000

.65000

92000

83000

71000

71000

AMOUNT

20965.

5064 .

5223.

4832.

19048.

33554.

142254 .

98780.

70349.

79483.

18427.

63.

2584.

2584.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0141 805-78480 5360.000 LFT | 1.33000 7128.80] 1.30000 6968.00]
SIGNAL CABLE, 3C 14GA. | | |
0142 805-78485 15835.000 LFT | 1.53000 24227 .55] 1.50000 23752.50]
SIGNAL CABLE, 5C 14GA. I I |
0143 805-78490 5435.000 LFT | 1.73000 9402.55] 1.70000 9239.50]
SIGNAL CABLE, 7C 14GA. | | |
0144 805-78510 22069.000 LFT | 0.92000 20303.48] 0.90000 19862.10]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0145 805-78925 5.000 EACH | 979.20000 4896.00| 960.00000 4800.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0146 805-92504 30.000 EACH | 168.30000 5049.00| 165.00000 4950.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0147 805-95889 6530.000 LFT | 0.71000 4636.30] 0.70000 4571.00]
WIRE, NO. 10 COPPER, 1C I I |
0148 805-98336 2490.000 LFT | 7.40000 18426.00] 7.25000 18052.50]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C I I |
0149 807-02191 40.000 EACH | 810.90000 32436.00] 795.00000 31800.00]
HANDHOLE, LIGHTING I I |
0150 807-03951 59.000 EACH | 2330.70000 137511.30] 2285.00000 134815.00]
LIGHT POLE, ORNAMENTAL ,STANDARD, | | |
DECORATIVE, 30 FT. E.M.H., | | |
0151 807-04866 79.000 EACH | 120870000 95487.30] 1185.00000 93615.00]
LUMINAIRE ,DECORATIVE 400 WATT, METAL | I |
HALI1DE I I |
0152 807-04922 59.000 EACH | 1152 .60000 68003.40] 1130.00000 66670.00]
LIGHT STANDARD FOUNDATION ,3 FT. | | |
DIAMETER X 8 FT. I I |
0153 807-07580 10390.000 LFT | 7.40000 76886.00] 7.25000 75327.50]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | I |
0154 807-86810 4.000 EACH | 4453.32000 17813.28] 4366.00000 17464.00]
SERVICE POINT, 11 I I |
0155 807-86905 4.000 EACH | 15.30000 61.20] 15.00000 60.00]
TRANSITION FITTINGS, GALVANIZED STEEL | I |
CONDUIT TO PLASTIC CABLE I | |
0156 807-86910 79.000 EACH | 31.62000 2497.98| 31.00000 2449.00]
CONNECTOR KIT, UNFUSED I I |
0157 807-86915 79.000 EACH | 31.62000 2497.98| 31.00000 2449 .00
| | |

CONNECTOR KIT, FUSED

.20
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.65
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ENGINEER"S ESTIMATE: $ 11,772,029
CALL ORDER : 261
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28722-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

146TH STREET
HAMILTON

DATE :
PAGE :

08/11/06
261 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0158 807-86920 186.000 EACH
MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

0159 807-86925 60.000 EACH
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0160 807-86930 158.000 EACH
INSULATION LINK, NONWATERPROOFED

0161 807-86935 60.000 EACH
INSULATION LINK, WATERPROOFED

0162 807-86955 20.000 EACH

CABLE DUCT MARKER

0163 808-03002 3980.000 LFT
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0164 808-03178 32.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, LANE ARROWS

0165 808-03179 28.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, WORD (ONLY)

0166 808-03631 17256.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0167 808-03632 9623.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0168 808-05534 760.000 LFT
LINE, EPOXY, SOLID, WHITE, 8 IN.

0169 808-06701 710.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0170 808-06703 7848.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0171 808-06848 60.000 LFT
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN
LINE, 48 IN GAP

0172 808-06849 30.000 LFT
LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24
IN LINE, 48 IN GAP

0173 808-74812 539.000 LFT
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

15.

22.

16.

117.

285.

405.

13.

13.

30000

44000

.87000

32000

30000

.35000

60000

96000

.35000

-35000

.70000

-35000

.35000

26000

26000

.78000

) 35-0175870 I
ERNS CONSTRUCTION COMPANY 1 |
|

AMOUNT| UNIT PRICE AMOUNT|
284580 15.00000 2790.00]
| |

| |
1346.40] 22.00000 1320.00]
| |

| |
1401.46| 8.70000 1374.60]|
| |
979.20] 16.00000 960.00]
| |
2346.00]| 115.00000 2300.00]
| |
1393.00] 0.60000 2388.00]
| |
9139.20] 250.00000 8000.00]
| |

| |
11366.88] 325.00000 9100.00]
| |

| |
6039.60]| 0.60000 10353.60]
| |
3368.05] 0.60000 5773.80]
| |
532.00] 1.50000 1140.00]
| |
248_50] 0.36000 255.60]
| |

| |
274680 0.36000 2825_28]
| |
795_60] 8.00000 480.00]
| |

| |
397.80] 8.00000 240.00]
| |

| |
4732.42] 3.50000 1886.50]|
| |

| |

15.

23.

16.

121.

453.

578.

18.

18.

14.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

83000

21000

-18000

88000

35000

-41000

73000

24000

.41000

-41000

.78000

-41000

.47000

99000

99000

36000

AMOUNT

2944 .

1392.

1450.

1012.

2427.

5611.

14519.

16190.

24330.

13568.

1352.

1001.

19384.

1139.

569.

7740.

38

60

a4

80

00

80

36
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INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
261 -11
TABULATION OF BIDS

CELLULAR TELEPHONE/RADIO, ADDITIONAL

ENGINEER"S ESTIMATE: $ 11,772,029 ROUTE : 146TH STREET
CALL ORDER : 261 CONTRACT ID : R -28722-A COUNTIES : HAMILTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0175870 IC 3 ) 35-0918397
IE & B PAVING, INC. IBERNS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0174 808-75067 712.000 LFT | 17.57000 12509.84] 14.50000 10324.00] 23.46000 16703.52
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0175 808-75245 4777.000 LFT | 0.35000 1671.95] 0.36000 1719.72] 1.41000 6735.57
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0176 808-75297 152.000 LFT | 4.22000 641.44] 4.50000 684.00] 12.81000 1947.12
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0177 808-75300 818.000 LFT | 1.06000 867.08] 1.25000 1022.50] 2.15000 1758.70
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0178 808-75320 9.000 EACH | 77.52000 697.68| 65.00000 585.00] 154.06000 1386.54
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0179 808-75325 12.000 EACH | 112.20000 1346.40] 85.00000 1020.00] 211.04000 2532.48
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0180 808-75998 684.000 EACH | 19.89000 13604.76] 16.00000 10944.00] 73.34000 50164 .56
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0181 808-91662 57.000 LFT | 8.78000 500.46] 14.50000 826.50] 14.36000 818.52
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0182 808-92027 2146.000 LFT | 1.41000 3025.86| 1.75000 3755.50] 2.51000 5386.46
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0183 808-94455 2710.000 LFT | 2.57000 6964.70] 3.00000 8130.00] 4.77000 12926.70
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
6 IN. | | |
0184 808-96016 189.000 LFT | 2.11000 398.79] 2.25000 425_25] 5.35000 1011.15
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | I |
IN. | | |
0185 808-98000 3614.000 LFT | 0.70000 2529.80] 4.00000 14456.00] 2.84000 10263.76
LINE, EPOXY, SOLID, YELLOW, 8 IN. I I |
0200 105-08520 6.000 EACH | 76.50000 459.00] 400.00000 2400.00] 211.04000 1266.24
CELLULAR TELEPHONE/RADIO I | |
0201 105-08521 108.000 MOS | 45_90000 4957.20] 85.00000 9180.00] 105.52000 11396.16
CELLULAR TELEPHONE/RADIO SERVICE I I |
0202 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
| | |
| | |

MINUTES



ENGINEER"S ESTIMATE: $ 11,772,029

CALL ORDER
LETTING DATE :

SET-ASIDE :

261
07/19/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28722-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE :

146TH STREET
HAMILTON

DATE :
PAGE :

261 -12

08/11/06

LINE NO /7 ITEM CODE 7/
ITEM DESCRIPTION

0203 109-08441

QUALITY ADJUSTMENTS,

0204 501-06727
CORING, PCCP
0205 604-03654
BRICK PAVERS, RESET
0206 604-03643
BRICK PAVERS
0207 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 50
0208 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 55
0209 805-06362
SIGNAL AND LIGHTING

SIGNAL MAST ARM, 60FT.,

0210 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 65
0211 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 70
0212 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 75
0213 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 80
0214 805-06362
SIGNAL AND LIGHTING
SIGNAL MAST ARM, 85
SECTION TOTALS

CONTRACT TOTALS

ALT
QUANTITY
1.000 DOL
PCCP
LUMP
221.000 SYS
58.000 SYS
2.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.
1.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.
1.000 EACH
COMBINATION POLE ,
30 FT. E.M.H.,
5.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M_.H.
2.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.
6.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.
1.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.
1.000 EACH
COMBINATION POLE ,
FT., 30 FT. E.M.H.

3 ) 35-0918397

UNIT PRICE

5925.

36.

93.

15585.

19415.

19858.

23108.

24269.

27434.

32710.

34557.

52000

48000

18000

73000

64000

20000

IETH RILEY CONSTRUCTION

AMOUNT

5925.
8115.
5408.

31170.

19415.

19858.

115542.

48538.

164608.

32710.

34557.

10,066,516.

C 1 ) 35-1139301 | 2 ) 35-0175870 |

E & B PAVING, INC. |BERNS CONSTRUCTION COMPANY 1 |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ e

1.00000 1.00] 1.00000 1.00]

| |

3332.85000 3332.85] 4000.00000 4000.00]

I |

193.50000 42763.50] 220.00000 48620.00]

I |

193.50000 11223.00] 220.00000 12760.00]

| |

15065 .40000 30130.80] 14770.00000 29540.00]

| I

18768.00000 18768.00] 18400.00000 18400.00]

| I

19196 .40000 19196.40] 18820.00000 18820.00]

| I

22338.00000 111690.00] 21900.00000 109500.00]

| I

23460.00000 46920.00] 23000.00000 46000.00]

| I

26520.00000 159120.00] 26000.00000 156000.00]

| I

31620.00000 31620.00] 31000.00000 31000.00]

| I

33405.00000 33405.00] 32750.00000 32750.00]

I |

I |

$ 9,204,802.32] $ 9,687,418.62]|
____________________________ B S

$ 9,204,802.32] $ 9,687,418.62]

10,066,516.

.00

71

12

50

08

34

52

40

36

38

64

20

24

24




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 271 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 675,774.50 ROUTE : US 150
CALL ORDER 271 CONTRACT ID : R -28743-A COUNTIES : ORANGE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT

CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 54-1342714 TRI COUNTY BUILDERS CO $ 613,479.00 100.0000%
IC 1 ) 54-1342714 1C ) 1C )
ITRI COUNTY BUILDERS CO I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  SMALL STRUCTURE REPAIR

0001 105-06845 LUMP 10500.00000 10500.00
CONSTRUCTION ENGINEERING

0002 105-07038 6.000 MOS 2300.00000 13800.00
FIELD OFFICE, A

0003 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 14544 .00000 14544 .00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 1600.00000 1600.00

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |

| I I

CLEARING RIGHT OF WAY | I I
0007 202-02241 125.000 LFT | 4.80000 600.00] I
GUARDRAIL, REMOVE | I |
| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0008 601-99105 125.000 LFT 31.68000 3960.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
NO POSTS

0009 610-07486 37.000 TON 191.00000 7067.00

HMA FOR APPROACHES, TYPE A

0010 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0011 621-01597 230.000 SYS
EROSION CONTROL, MAT , HIGH PERFORMANCE
TURF REINFORCEMENT

0012 621-06559 230.000 SYS
MULCHED SEEDING, R

660.00000 660.00

17.00000 3910.00

5.40000 1242.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 271 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 675,774.50 ROUTE : US 150
CALL ORDER 271 CONTRACT ID : R -28743-A COUNTIES : ORANGE
LETTING DATE : 07/19/06 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE : Standard
1C 1 ) 54-1342714 1C ) 1(C )
|TRI COUNTY BUILDERS CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0014 711-91996 LUMP | 123211.00000 123211.00] |
REPAIR EXISTING STRUCTURE , MASONRY | | |
REPAIR | | |
0015 801-06640 26.000 EACH | 160.00000 4160.00] |
CONSTRUCTION SIGN, A | | |
0016 801-06775 LUMP | 40000.00000 40000.00] |
MAINTAINING TRAFFIC | | |
0017 711-91996 LUMP | 388223.00000 388223.00] |
REPAIR EXISTING STRUCTURE , CINTEC | | |
ARCHTEC | | |
SECTION TOTALS | $ 613,479.00] $ | $
------------------------------------------ S
CONTRACT TOTALS | $ 613,479.00] $ 0.00] $




ASPHALT FOR TACK COAT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 275 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 79,513.00 ROUTE : US 24
CALL ORDER 275 CONTRACT ID : R -28753-B COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT - LAPORTE DISTRICT
CONTRACT TIME : 09/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 83,179.13 100.0000%
2 35-1621699 CENTRAL PAVING, INC. $ 85,273.30 102.5177%
1C 1 ) 35-1065659 IC 2 ) 35-1621699 1C )
| BROOKS CONSTRUCTION COMPANY |CENTRAL PAVING, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— P e
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-07039 2.000 MOS | 1746 .50000 3493.00] 1520.00000 3040.00]
FIELD OFFICE, B | | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 4100.00000 4100.00] 11800.00000 11800.00]
MOBILIZATION AND DEMOBILIZATION | | |
0005 203-02000 20.000 CYS | 160.10000 3202.00] 222.00000 4440.00]
EXCAVATION, COMMON | | |
0006 203-02080 0.050 MILE | 32022.51000 1601.13] 21120.00000 1056.00]
LINEAR GRADING | | |
0007 207-08268 200.000 SYS | 29.72000 5944 .00] 37.00000 7400.00]
SUBGRADE TREATMENT, TYPE IV | | |
0008 210-06369 380.000 LFT | 6.43000 2443_40] 13.00000 4940.00]
SAW CUT | | |
0009 303-07449 44_.000 TON | 54.24000 2386.56] 75.00000 3300.00]
COMPACTED AGGREGATE, NO. 73 | | |
0010 304-07493 107.500 TON | 213.48000 22949 _10] 110.00000 11825.00]
WIDENING WITH HMA, TYPE B | | |
0011 402-07433 10.000 TON | 161.84000 1618.40] 230.00000 2300.00]
HMA SURFACE, TYPE B | | 1
0012 402-07438 16.000 TON | 115.07000 1841.12] 230.00000 3680.00]
HMA INTERMEDIATE, TYPE B | | |
0013 406-05520 0.500 TON | 100.00000 50.00] 300.00000 150.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 275 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 79,513.00 ROUTE : US 24
CALL ORDER : 275 CONTRACT ID : R -28753-B COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1065659 1C 2 ) 35-1621699 1C )
| BROOKS CONSTRUCTION COMPANY |CENTRAL PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
------------------------------------------ -
0014 605-06121 190.000 LFT | 69.75000 13252.50] 78.00000 14820.00]
CURB, CONCRETE, B | | |
0015 621-06748 100.000 SYS | 5.25000 525.00] 5.25000 525.00]
SEEDING | | |
0016 801-06640 14.000 EACH | 125.00000 1750.00] 71.00000 994 .00]
CONSTRUCTION SIGN, A | | |
0017 801-06775 LUMP | 11443.42000 11443.42] 10000.00000 10000.00]
MAINTAINING TRAFFIC | | |
0018 802-02489 72.000 LFT | 16.25000 1170.00] 10.75000 774.00]
SIGN POST, SQUARE, REINFORCED ANCHOR | | |
BASE | | |
0019 802-07060 8.000 EACH | 55.00000 440.00] 39.00000 312.00]
SIGN, SHEET, RELOCATE | | |
0020 804-06771 28.000 EACH | 42 .00000 1176.00] 29.85000 835.80]
DELINEATOR POST, FLEXIBLE , WHITE | | |
0021 808-06705 150.000 LFT | 1.60000 240.00] 1.85000 277.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0022 808-06716 500.000 LFT | 1.00000 500.00] 0.60000 300.00]
LINE, REMOVE | | |
0023 808-75205 800.000 LFT | 0.75000 600.00] 0.68000 544_00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0024 808-75245 500.000 LFT | 0.75000 375.00] 0.76000 380.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0025 808-75247 150.000 LFT | 1.15000 172.50] 1.68000 252.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 6 | | |
IN. | | |
0026 808-75998 34.000 EACH | 56.00000 1904 .00] 39.00000 1326.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 83,179.13] $ 85,273.30]
------------------------------------------ -
CONTRACT TOTALS | $ 83,179.13] $ 85,273.30]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 281 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 24,662.50 ROUTE :- US 41
CALL ORDER : 281 CONTRACT ID : R -28781-A COUNTIES : LAKE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 10/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

CONTRACT TOTALS

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 27,600.00  0.0000%
2 32-0154474 JC1 BRIDGE GROUP INC $ 34,450.00  0.0000%
3 35-1106884 ELLAS CONSTRUCTION COMPANY, INC. $ 50,000.00  0.0000%
35-2009641 REAGINS, INC. IRREGULAR
IC 1 ) 35-1874009 IC 2 ) 32-0154474 IC 3 ) 35-1106884
|[HAUER EXCAVATING |JCI BRIDGE GROUP INC |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  HOUSES AND BUILDINGS, REMOVE
I | |
0002 202-03000 LUMP |  26700.00000 26700.00]  31900.00000 31900.00]  45500.00000 45500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 3 | | |
0003 205-06937 400.000 LFT | 0.50000 200.00] 2.00000 800.00] 2.50000 1000.00
TEMPORARY SILT FENCE I | |
0004 621-06560 1750.000 SYS | 0.40000 700.00] 1.00000 1750.00] 2.00000 3500.00
MULCHED SEEDING, U | | |
SECTION TOTALS | $ 27,600.00] $ 34,450.00] $ 50,000.00
------------------------------------------ A
|

$ 27,600.00] $ 34,450.00] $ 50,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 301 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 616,468.90 ROUTE : 70
CALL ORDER : 301 CONTRACT ID : R -28838-A COUNTIES : WAYNE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 33-0349226 PENHALL COMPANY $ 282,225.00 100.0000%
IC 1 ) 33-0349226 1C ) 1C )
| PENHALL ™ COMPANY I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  DIAMOND GRINDING
| | |
0001 105-06845 LUMP | 2200.00000 2200.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 3000.00000 9000.00] |
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS ~ | | |
0005 110-01001 LUMP |  35000.00000 35000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0006 507-07480 40600.000 SYS | 2.37000 96222.00] |
PCCP PROFILING , DIAMOND GRINDING FOR | I |
SKID RESISTANCE | | |
0007 507-08270 3700.000 LFT | 3.00000 11100.00] |
CRACKS IN PCCP, ROUT AND SEAL , I | I
TRANSVERSE I I |
0008 507-08272 21400.000 LFT | 1.65000 35310.00] |
JOINTS IN PCCP, SAW AND SEAL , | I |
LONGITUD INAL I | |
0009 507-08272 18300.000 LFT | 2.00000 36600.00] |
JOINTS IN PCCP, SAW AND SEAL , I I |
TRANSVERSE I I |
0010 612-04315 7.400 TON | 225500000 16687.00] |
ASPHALT MATERIAL FOR UNDERSEAL I I |
0011 612-60410 142.000 EACH | 37.00000 5254.00| |
I I |

DRILLED HOLE FOR UNDERSEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 301 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 616,468.90 ROUTE : 70
CALL ORDER : 301 CONTRACT ID : R -28838-A COUNTIES : WAYNE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 33-0349226 1C ) 1C )
| PENHALL™ COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 801-06640 30.000 EACH | 80.00000 2400.00] |
CONSTRUCTION SIGN, A | | |
0013 801-06710 90.000 DAY | 5.00000 450.00] |
FLASHING ARROW SIGN I | |
0014 801-06775 LUMP |  32000.00000 32000.00] |
MAINTAINING TRAFFIC | | |
SECTION TOTALS | $ 282,225.00]| $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 282,225.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 321 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,147,840.03 ROUTE : SR 44
CALL ORDER : 321 CONTRACT ID : RS-27328-B COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,149,745.09 100.0000%
2 35-1139301 E & B PAVING, INC. $ 2,260,000.00 105.1287%
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4100.00000 4100.00] 3900.00000 3900.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1400.00000 12600.00] 2500.00000 22500.00]
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 125.00000 375.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 27.000 MOS | 100.00000 2700.00] 250.00000 6750.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 107000.00000 107000.00] 113000.00000 113000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02278 420.000 LFT | 6.25000 2625.00] 20.00000 8400.00]
CURB, CONCRETE, REMOVE I I |
0011 202-52710 1250.120 SYS | 7.00000 8750.84] 19.52000 24402 .34]
SIDEWALK, CONCRETE, REMOVE I I |
0012 203-02000 177.780 CYS | 95.00000 16889.10] 205.00000 36444 _90]
I I |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 321 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,147,840.03 ROUTE : SR 44
CALL ORDER : 321 CONTRACT ID : RS-27328-B COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 203-02070 20.000 CYS | 80.00000 1600.00] 35.00000 700.00]
BORROW | | |
0014 213-04324 50.000 CYS | 100.00000 5000.00]| 55_00000 2750.00]
FLOWABLE FILL I I |
0015 303-01180 307.080 TON | 25.00000 7677.00] 25.00000 7677.00]
COMPACTED AGGREGATE, NO. 53 | | |
0016 304-07491 1060.000 TON | 98.00000 103880.00]| 125.00000 132500.00]
HMA PATCHING, TYPE C I I |
0017 306-08033 31895.670 SYS | 1.10000 35085.24| 1.25000 39869.59]
MILLING, ASPHALT, 1 IN. I I |
0018 306-08034 18876.330 SYS | 1.50000 28314.50] 1.20000 22651.60]
MILLING, ASPHALT, 1 1/2 IN. I | |
0019 306-08043 2000.000 SYS | 1.50000 3000.00] 1.90000 3800.00]
MILLING, TRANSITION I I |
0020 306-08432 9935.060 SYS | 1.95000 19373.37] 4.00000 3974024
MILLING, APPROACH I | |
0021 401-07334 4265.460 TON | 79.00000 336971.34]| 73.00000 311378.58]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0022 401-07385 3610.880 TON | 72.00000 259983.36| 5600000 202209.28]
QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm | | |
0023 402-07442 307.080 TON | 72.00000 22109.76] 60.00000 18424.80|
HMA BASE, TYPE C | | |
0024 402-07452 150.000 TON | 75.00000 11250.00] 105.00000 15750.00]
HMA, TYPE C, WEDGE AND LEVEL I I |
0025 406-05520 32.020 TON | 325.00000 10406.50] 332.00000 10630.64]
ASPHALT FOR TACK COAT | | |
0026 501-06266 LUMP | 2600.00000 2600.00] 2500.00000 2500.00]
PROFILOGRAPH, PCCP I | |
0027 503-03489 30.000 EACH | 20.00000 600.00] 11.00000 330.00]
RETROFITTED TIE BARS | | |
0028 503-05240 100.000 LFT | 1.00000 100.00] 12.40000 1240.00]
D-1 CONTRACTION JOINT I | |
0029 506-06333 4412.000 SYS | 80.00000 352960.00] 100.00000 441200.00]
PCCP PATCHING, FULL DEPTH I I |
0030 506-06334 100.000 SYS | 200.00000 20000.00] 310.00000 31000.00]
PCCP PATCHING, PARTIAL DEPTH I | |
0031 507-07480 46032.000 SYS | 3.50000 161112.00] 2.81000 129349.92|
PCCP PROFILING I I |
0032 601-95344 75.000 LFT | 115.00000 8625.00]| 144.00000 10800.00]
| | |

HANDRAIL, PEDESTRIAN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 321 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,147,840.03 ROUTE : SR 44
CALL ORDER : 321 CONTRACT ID : RS-27328-B COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 604-06070 600.000 SYS | 40.00000 24000.00] 27.00000 16200.00]
SIDEWALK, CONCRETE | | |
0034 604-07894 186.600 SYS | 180.00000 33588.00] 150.00000 27990.00]
CURB RAMP, CONCRETE, A I I |
0035 604-07896 355.520 SYS | 180.00000 63993.60] 150.00000 53328.00]
CURB RAMP, CONCRETE, B | | |
0036 604-07897 33.330 SYS | 180.00000 5999_40] 150.00000 4999.50]
CURB RAMP, CONCRETE, C I I |
0037 604-07898 38.730 SYS | 180.00000 6971.40] 150.00000 5809.50]|
CURB RAMP, CONCRETE, D I I |
0038 604-07899 41.340 SYS | 180.00000 7441_20] 150.00000 6201.00]
CURB RAMP, CONCRETE, E I | |
0039 605-01870 215.000 LFT | 25.00000 5375.00] 23.00000 4945.00]
CURB, CONCRETE, A I I |
0040 610-07488 819.640 TON | 120.00000 98356.80] 140.00000 114749.60]|
HMA FOR APPROACHES, TYPE C I | |
0041 621-01004 1.000 EACH | 850.00000 850.00] 100.00000 100.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0042 621-06567 2.000 KGAL | 1.05000 2.10] 50.00000 100.00]
WATER | | |
0043 621-06575 350.000 SYS | 3.15000 1102.50] 5.52000 1932.00]
SODDING, NURSERY | | |
0044 702-90915 28.000 CYS | 400.00000 11200.00] 200.00000 5600.00]
CONCRETE, A I I |
0045 720-44000 82.000 EACH | 425.00000 34850.00] 700.00000 57400.00]
CASTING, ADJUST TO GRADE | | |
0046 801-06203 9350.000 LFT | 0.50000 4675.00] 0.30000 2805.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0047 801-06207 9350.000 LFT | 1.15000 10752.50] 1.38000 12903.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0048 801-06640 67.000 EACH | 130.00000 8710.00] 124.50000 8341.50]
CONSTRUCTION SIGN, A I I |
0049 801-06775 LUMP | 183000.00000 183000.00] 113796.43000 113796.43]
MAINTAINING TRAFFIC I | |
0050 802-07058 2.000 EACH | 160.00000 320.00] 150.00000 300.00]
SIGN, SHEET ASSEMBLY, RELOCATE I I |
0051 805-02327 20.000 EACH | 160.00000 3200.00] 150.00000 3000.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 321 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,147,840.03 ROUTE : SR 44
CALL ORDER : 321 CONTRACT ID : RS-27328-B COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 805-02503 8375.000 LFT | 0.45000 3768.75] 0.40000 3350.00]
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0053 805-78510 837.500 LFT | 2.65000 2219.38] 2.50000 2093.75]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0054 805-78795 2680.000 LFT | 8.40000 22512.00] 8.00000 21440.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0055 805-96014 5000.000 LFT | 0.85000 4250.00] 0.50000 2500.00]
SAW CUT, FULL DEPTH I | |
0056 807-08214 2500.000 LFT | 11.50000 28750.00] 4500000 112500.00]
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | I |
ELECTRIC I I |
0057 808-03002 4110.000 LFT | 0.35000 1438.50] 0.34000 1397.40]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0058 808-03631 16440.000 LFT | 0.35000 5754.00]| 0.34000 5589.60|
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0059 808-03632 16440.000 LFT | 0.35000 5754.00] 0.34000 5589.60|
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0060 808-06701 70.000 LFT | 0.30000 21.00] 0.28000 19.60]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0061 808-06703 22062.000 LFT | 0.30000 6618.60]| 0.28000 6177.36]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0062 808-06705 150.000 LFT | 1.35000 202.50] 1.25000 187.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0063 808-75240 730.000 LFT | 0.30000 219.00] 0.28000 204.40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0064 808-75245 21974.000 LFT | 0.30000 6592.20] 0.28000 6152.72]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0065 808-75297 727.000 LFT | 3.95000 2871.65] 3.75000 2726.25|
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0066 808-75300 1856.000 LFT | 1.00000 1856.00] 0.95000 1763.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0067 808-75320 18.000 EACH | 80.00000 1440.00] 75.00000 1350.00]
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 321 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,147,840.03 ROUTE : SR 44
CALL ORDER : 321 CONTRACT ID : RS-27328-B COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0068 808-75325 6.000 EACH | 115.00000 690.00] 110.00000 660.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0069 808-75340 2.000 EACH | 275.00000 550.00] 265.00000 530.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR | | |
0070 808-75996 126.000 EACH | 9.50000 1197.00] 14.30000 1801.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0071 808-75998 126.000 EACH | 23.50000 2961.00] 25.90000 3263.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER I |
SECTION TOTALS I $ 2,149,745.09] $ 2,260,000.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 2,149,745.09] $ 2,260,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 331 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,524,954.79 ROUTE : 40
CALL ORDER 331 CONTRACT ID : RS-27549-A COUNTIES : HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 1,419,263.84 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,432,342.70 100.9215%
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2850.00000 2850.00] 3400.00000 3400.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2000.00000 16000.00] 1300.00000 10400.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  25000.00000 25000.00]  70000.00000 70000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-02676 1000.000 TON | 5.68000 5680.00]| 7.00000 7000.00]
TRANSPORTATION OF SALVAGEABLE MILLED I I |
MATERIAL I I |
0008 303-01180 1578.000 TON | 40.00000 63120.00] 16.40000 25879.20]
COMPACTED AGGREGATE, NO. 53 | I |
0009 304-07491 200.000 TON | 235.00000 47000.00] 215.00000 43000.00]
HMA PATCHING, TYPE C I I |
0010 306-08042 176890.000 SYS | 0.55000 97289.50] 0.75000 132667.50]|
MILLING, SCARIFICATION/PROFILE I I |
0011 306-08043 2560.000 SYS | 1.61000 4121.60] 2.30000 5888.00|
MILLING, TRANSITION I I |
0012 306-08432 1058.000 SYS | 11.00000 11638.00] 2.50000 2645.00]|
I I |

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 331 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,524,954.79 ROUTE : 40
CALL ORDER 331 CONTRACT ID : RS-27549-A COUNTIES : HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 401-06264 LUMP | 4850.00000 4850.00] 2200.00000 2200.00]
PROFILOGRAPH, HMA | | |
0014 401-07322 14805.000 TON | 65.00000 962325.00] 60.10000 889780.50]
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I | |
0015 406-05520 45.000 TON | 300.00000 13500.00] 324.00000 14580.00]
ASPHALT FOR TACK COAT | | |
0016 606-07484 38278.000 LFT | 0.45000 17225.10] 0.24000 9186.72|
MILLED HMA SHOULDER CORRUGATIONS I I |
0017 610-07488 164.000 TON | 120.00000 19680.00] 112.00000 18368.00]
HMA FOR APPROACHES, TYPE C I I |
0018 612-04315 36.000 TON | 1351.00000 48636.00] 1420.00000 51120.00]
ASPHALT MATERIAL FOR UNDERSEAL I | |
0019 612-05081 2.000 EACH | 3390.00000 6780.00] 3560.00000 7120.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0020 612-60410 570.000 EACH | 18.00000 10260.00] 18.75000 10687.50]
DRILLED HOLE FOR UNDERSEAL I I |
0021 801-06207 4284.000 LFT | 1.10000 4712.40| 1.40000 5997.60]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0022 801-06640 26.000 EACH | 105.00000 2730.00] 103.00000 2678.00]|
CONSTRUCTION SIGN, A | | |
0023 801-06775 LUMP |  27000.00000 27000.00]  94658.00000 94658.00]
MAINTAINING TRAFFIC I I |
0024 808-06711 10756.000 LFT | 0.14000 1505.84] 0.13000 139828
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0025 808-06713 43020.000 LFT | 0.14000 6022.80] 0.13000 5592.60]|
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0026 808-06714 42840.000 LFT | 0.14000 5997.60] 0.13000 5569.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0027 808-75297 108.000 LFT | 9.25000 999.00] 10.00000 1080.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0028 808-75996 536.000 EACH | 4.75000 254600 5.25000 2814.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0029 808-75998 536.000 EACH | 22.00000 11792.00] 16.10000 8629.60]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,419,263.84] $ 1,432,342.70] $
------------------------------------------ A e
|

CONTRACT TOTALS $ 1,419,263.84] $ 1,432,342.70] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 341 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 6,020,598.92 ROUTE : US 40
CALL ORDER : 341 CONTRACT ID : RS-28211-A COUNTIES : HANCOCK HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/13/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 3,077,000.00 100.0000%
2 31-4351261 SHELLY & SANDS, INC. $ 3,133,339.52 101.8310%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,540,218.69 115.0542%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 3,654,411.77 118.7654%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 10.000 MOS
FIELD OFFICE, B

0003 105-08520 4.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 48.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 303-01180 7863.000 TON
COMPACTED AGGREGATE, NO. 53

0011 304-07491 800.000 TON
HMA PATCHING, TYPE C

|
|
I
|
+

( 1 ) 35-1139301 IC 2 ) 31-4351261 IC 3 ) 35-1917625
E & B PAVING, INC. ISHELLY & SANDS, INC. IMILESTONE CONTRACTORS, L.P.
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
____________________________ ]
15000.00000 15000.00I 5800.00000 5800.00} 4000.00000 4000.
2400.00000 24ooo.ool 2340.00000 23400.00} 1200.00000 12000.
150.00000 600.00I 84.00000 336.00} 100.00000 400.
125.00000 eooo.ool 63.00000 3024.00} 80.00000 3840.
1.00000 1.ooI 1.00000 1.oo= 1.00000 1
| |
1.00000 1.oo= 1.00000 1.oo= 1.00000 1
1.00000 1.00I 1.00000 1.oo= 1.00000 1
| |
1.00000 1.ooI 1.00000 1.oo= 1.00000 1.
153850.00000 153850.00I 153000.00000 153ooo.oo= 138200.00000 138200.
30.00000 235890.00I 21.50000 169054.50} 22.75000 178883.
100.00000 80000.00! 98.00000 78400.00! 121.75000 97400.

T

00

00

00

00

.00

.00

.00

00

00

25

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 341 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,020,598.92 ROUTE : US 40
CALL ORDER : 341 CONTRACT ID : RS-28211-A COUNTIES : HANCOCK HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 31-4351261 IC 3 ) 35-1917625
IE & B PAVING, INC. ISHELLY & SANDS, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 306-08042 383036.000 SYS | 0.15000 57455_40] 0.17000 65116.12] 0.40000 153214.40
MILLING, SCARIFICATION/PROFILE | | |
0013 306-08043 3520.000 SYS | 0.15000 528.00] 1.37000 4822.40] 1.15000 4048.00
MILLING, TRANSITION I | |
0014 306-08432 19310.000 SYS | 2.00000 38620.00] 2.00000 38620.00] 2.20000 42482 .00
MILLING, APPROACH | | |
0015 401-06264 LUMP |  15000.00000 15000.00] 5000.00000 5000.00] 4000.00000 4000.00
PROFILOGRAPH, HMA I | |
0016 401-07322 35525.000 TON | 45_00000 1598625.00| 53.21000 1890285.25| 61.00000 2167025.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I I |
0017 406-05520 115.000 TON | 250.00000 28750.00] 220.00000 25300.00] 180.00000 20700.00
ASPHALT FOR TACK COAT I | |
0018 610-07488 2799.000 TON | 70.00000 195930.00]| 79.00000 221121.00] 95.00000 265905.00
HMA FOR APPROACHES, TYPE C I I |
0019 612-04315 218.000 TON | 1109.00000 241762.00]| 1170.00000 255060.00] 1130.00000 246340.00
ASPHALT MATERIAL FOR UNDERSEAL I | |
0020 612-05081 2.000 EACH | 298500000 5970.00] 3150.00000 6300.00] 3000.00000 6000.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0021 612-60410 3620.000 EACH | 9.25000 33485.00] 9.75000 35295.00] 9.35000 33847.00
DRILLED HOLE FOR UNDERSEAL | | |
0022 720-06525 3.000 EACH | 550.00000 1650.00] 370.00000 1110.00] 270.00000 810.00
CASTING, ADJUST TO GRADE, MONUMENT | | |
0023 720-44000 5.000 EACH | 700.00000 3500.00] 735.00000 3675.00] 275.00000 1375.00
CASTING, ADJUST TO GRADE I I |
0024 801-06207 10719.000 LFT | 1.40000 15006.60] 0.95000 10183.05] 1.40000 1500660
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0025 801-06640 82.000 EACH | 110.00000 9020.00] 116.00000 9512.00] 99.00000 8118.00
CONSTRUCTION SIGN, A | | |
0026 801-06775 LUMP | 234316.26000 234316.26]  68000.00000 68000.00]  75000.00000 75000.00
MAINTAINING TRAFFIC I | |
0027 805-02328 640.000 LFT | 0.30000 192.00] 0.37000 236.80] 0.30000 192.00
SIGNAL CABLE, 1C 14GA. I I |
0028 805-78510 148.000 LFT | 3.50000 518.00] 0.58000 85.84| 3.55000 525.40
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0029 805-78795 160.000 LFT | 8.50000 1360.00] 6.86000 1097.60] 8.60000 1376.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0030 808-06711 26796.000 LFT | 0.13000 3483.48]| 0.14000 3751.44] 0.12000 3215.52
| | |

LINE, PAINT, BROKEN, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 341 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 6,020,598.92 ROUTE : US 40
CALL ORDER : 341 CONTRACT ID : RS-28211-A COUNTIES : HANCOCK HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 31-4351261 IC 3 ) 35-1917625
IE & B PAVING, INC. ISHELLY & SANDS, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 808-06713 109782.000 LFT | 0.11000 12076.02] 0.12000 13173.84] 0.12000 13173.84
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0032 808-06714 107184.000 LFT | 0.11000 11790.24]| 0.12000 12862.08] 0.12000 12862.08
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0033 808-75297 312.000 LFT | 5.25000 1638.00] 5.55000 1731.60] 4.05000 1263.60
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0034 808-75996 1340.000 EACH | 12.00000 16080.00] 15.30000 20502.00] 3.05000 4087.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0035 808-75998 1340.000 EACH | 25.00000 33500.00] 4.50000 6030.00] 17.50000 23450.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0036 801-06710 100.000 DAY | 14.00000 1400.00] 14.50000 1450.00] 14.75000 1475.00
FLASHING ARROW SIGN I I |
SECTION TOTALS I $ 3,077,000.00] $ 3,133,339.52] $ 3,540,218.69
------------------------------------------ A e
CONTRACT TOTALS I $ 3,077,000.00] $ 3,133,339.52] $ 3,540,218.69




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 341 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,020,598.92 ROUTE : US 40
CALL ORDER : 341 CONTRACT ID : RS-28211-A COUNTIES : HANCOCK HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 5750.00000 5750.00
CONSTRUCTION ENGINEERING

0002 105-07039 10.000 MOS 2000.00000 20000.00
FIELD OFFICE, B

0003 105-08520 4.000 EACH 105.00000 420.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 48.000 MOS 95.00000 4560.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0007 109-08443 1.000 DOL 1.00000 1.00

| | |
I | |
| | |
| | |
| | |
I I |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 167000.00000 167000.00]| |
| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I I |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

MOBILIZATION AND DEMOBILIZATION

0010 303-01180 7863.000 TON 25.00000 196575.00
COMPACTED AGGREGATE, NO. 53

0011 304-07491 800.000 TON 115.00000 92000.00
HMA PATCHING, TYPE C

0012 306-08042 383036.000 SYS 0.27000 103419.72
MILLING, SCARIFICATION/PROFILE

0013 306-08043 3520.000 SYS 1.10000 3872.00
MILLING, TRANSITION

0014 306-08432 19310.000 SYS 1.75000 33792.50
MILLING, APPROACH

0015 401-06264 LUMP 7750.00000 7750.00
PROFILOGRAPH, HMA

0016 401-07322 35525.000 TON 63.00000 2238075.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0017 406-05520 115.000 TON 300.00000 34500.00
ASPHALT FOR TACK COAT

0018 610-07488 2799.000 TON 110.00000 307890.00

HMA FOR APPROACHES, TYPE C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 341 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,020,598.92 ROUTE : US 40
CALL ORDER : 341 CONTRACT ID : RS-28211-A COUNTIES : HANCOCK HENRY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 612-04315 218.000 TON | 1109.00000 241762.00] |
ASPHALT MATERIAL FOR UNDERSEAL | | |
0020 612-05081 2.000 EACH | 298500000 5970.00]| |
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0021 612-60410 3620.000 EACH | 9.25000 33485.00] |
DRILLED HOLE FOR UNDERSEAL | I |
0022 720-06525 3.000 EACH | 400.00000 1200.00] |
CASTING, ADJUST TO GRADE, MONUMENT I I |
0023 720-44000 5.000 EACH | 465.00000 2325.00] |
CASTING, ADJUST TO GRADE I I |
0024 801-06207 10719.000 LFT | 1.05000 11254.95] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0025 801-06640 82.000 EACH | 120.00000 9840.00]| |
CONSTRUCTION SIGN, A I | |
0026 801-06775 LUMP |  70000.00000 70000.00] |
MAINTAINING TRAFFIC I I |
0027 805-02328 640.000 LFT | 0.32000 204.80] |
SIGNAL CABLE, 1C 14GA. I | |
0028 805-78510 148.000 LFT | 3.68000 544 .64 |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0029 805-78795 160.000 LFT | 8.95000 1432.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0030 808-06711 26796.000 LFT | 0.14000 3751.44] |
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0031 808-06713 109782.000 LFT | 0.12000 13173.84] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0032 808-06714 107184.000 LFT | 0.12000 12862.08] |
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0033 808-75297 312.000 LFT | 5.65000 1762.80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0034 808-75996 1340.000 EACH | 4.75000 6365.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0035 808-75998 1340.000 EACH | 15.50000 20770.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0036 801-06710 100.000 DAY | 21.00000 2100.00] |
FLASHING ARROW SIGN I | |
SECTION TOTALS I $ 3,654,411.77] $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 3,654,411.77] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 343 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,488,391.90 ROUTE : SR 57
CALL ORDER : 343 CONTRACT ID : RS-28225-B COUNTIES : GIBSON WARRICK
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1139301 E & B PAVING, INC. $ 5,288,000.00 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 5,373,000.00 101.6074%
IC 1 ) 35-1139301 IC 2 ) 35-2040801 1C )
IE & B PAVING, INC. |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  30000.00000 30000.00] 8400.00000 8400.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 21.000 MOS | 1500.00000 31500.00] 1600.00000 33600.00]
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 175.00000 350.00] 350.00000 700.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 42.000 MOS | 175.00000 7350.00] 200.00000 8400.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 264000.00000 264000.00] 268600.00000 268600.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02241 3534.000 LFT | 1.15000 4064.10]| 1.15000 4064.10]
GUARDRAIL, REMOVE I I |
0011 202-04089 3.000 EACH | 35.00000 105.00] 35.00000 105.00]
SIGN, SHEET, REMOVE I I |
0012 202-62420 232.000 LFT | 1.15000 266.80]| 1.15000 266.80]
I I |

BRIDGE RAILING, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 343 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,488,391.90 ROUTE : SR 57
CALL ORDER : 343 CONTRACT ID : RS-28225-B COUNTIES : GIBSON WARRICK
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-2040801
& B PAVING, INC. IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 202-93741 9.000 EACH | 240.00000 2160.00] 240.00000 2160.00]
GUARD RAIL END TREATMENT, REMOVE | | |
0014 203-90014 8.500 STA | 2500.00000 21250.00] 750.00000 6375.00]
LINEAR GRADING I | |
0015 211-07454 14.600 CYS | 75.00000 1095.00] 70.00000 1022.00]
STRUCTURE BACKFILL | | |
0016 301-07448 275.000 TON | 27.00000 7425_00] 20.00000 5500.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 304-07783 1525.000 TON | 115.00000 175375.00] 110.00000 167750.00]
HMA PATCHING, TYPE D I I |
0018 304-07789 485.000 TON | 4600000 22310.00] 54 _00000 26190.00]
WIDENING WITH HMA, TYPE D I | |
0019 306-08033 104564.000 SYS | 0.79000 82605.56] 0.35000 36597.40]
MILLING, ASPHALT, 1 IN. I I |
0020 306-08036 133810.000 SYS | 0.89000 119090.90] 0.10000 13381.00]
MILLING, ASPHALT, 2 IN. I | |
0021 306-08041 826.000 SYS | 8.50000 7021.00] 4.00000 3304.00]
MILLING, PCCP I I |
0022 306-08043 9040.000 SYS | 1.00000 9040.00]| 0.01000 90.40]
MILLING, TRANSITION I | |
0023 306-08432 19300.000 SYS | 1.00000 19300.00] 0.01000 193.00]
MILLING, APPROACH | | |
0024 401-06264 LUMP |  10000.00000 10000.00] 6400.00000 6400.00]
PROFILOGRAPH, HMA I I |
0025 401-07329 20560.000 TON | 62.00000 1274720.00] 60.00000 1233600.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | | |
0026 401-07399 47270.000 TON | 4200000 1985340.00| 45_00000 2127150.00]
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | I |
0027 402-07787 7900.000 TON | 4600000 363400.00] 57.00000 450300.00]
HMA, TYPE D, WEDGE AND LEVEL | | |
0028 406-05520 204.000 TON | 250.00000 51000.00] 220.00000 44880.00]
ASPHALT FOR TACK COAT I I |
0029 601-01522 8.000 EACH | 1730.00000 13840.00] 1730.00000 13840.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0030 601-01625 2.000 EACH | 153500000 3070.00] 1535_00000 3070.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0031 601-01867 4.000 EACH | 2325.00000 9300.00] 2325.00000 9300.00]
I I |

GUARDRAIL TRANSITION, TGB RETROFIT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 343 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,488,391.90 ROUTE : SR 57
CALL ORDER : 343 CONTRACT ID : RS-28225-B COUNTIES : GIBSON WARRICK
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-2040801
& B PAVING, INC. IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE 7/ ALT |

GEOTEXTILES FOR UNDERDRAIN

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 601-06035 657.000 LFT | 7.35000 4828.95] 7.35000 4828.95]
GUARDRAIL, RESET | | |
0033 601-06037 1.000 EACH | 825.00000 825.00] 825.00000 825.00]
GUARDRAIL END TREATMENT, 1 I I |
0034 601-06854 2.000 EACH | 2900.00000 5800.00] 2900.00000 5800.00]
GUARDRAIL, W-BEAM, NESTED | | |
0035 601-07050 8.000 EACH | 122500000 9800.00]| 1225_00000 9800.00]
GUARDRAIL END TREATMENT, OS, RESET I | |
0036 601-94689 8.000 EACH | 2400.00000 19200.00] 4000.00000 32000.00]
GUARDRAIL END TREATMENT, 0S I I |
0037 601-99105 3375.000 LFT | 16.45000 55518.75] 16.45000 55518.75]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0038 610-07788 5400.000 TON | 70.00000 378000.00] 80.00000 432000.00]
HMA FOR APPROACHES, TYPE D I I |
0039 611-02825 4.000 EACH | 275.00000 1100.00] 275.00000 1100.00]
MAILBOX ASSEMBLY, TRIPLE I | |
0040 611-06497 75.000 EACH | 180.00000 13500.00] 180.00000 13500.00]
MAILBOX ASSEMBLY, SINGLE I I |
0041 611-06498 12.000 EACH | 225.00000 2700.00] 225.00000 2700.00]
MAILBOX ASSEMBLY, DOUBLE I | |
0042 615-06527 2.000 EACH | 435.00000 870.00] 435.00000 870.00]
MONUMENT, SECTION CORNER | | |
0043 616-02320 370.000 SYS | 5_.00000 1850.00] 2.00000 740.00]
GEOTEXTILES I I |
0044 616-06451 650.000 TON | 38.75000 25187.50] 30.00000 19500.00]
RIPRAP, UNIFORM | | |
0045 621-06574 2100.000 SYS | 5.00000 10500.00] 4.69000 9849.00]|
SODDING I I |
0046 706-08188 252.000 LFT | 73.50000 18522.00] 73.50000 18522.00]
RAILING, TR | | |
0047 715-02628 9.000 EACH | 650.00000 5850.00] 555.00000 4995.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0048 715-05119 110.000 LFT | 38.00000 4180.00] 45_00000 4950.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0049 715-05151 76.000 LFT | 35.00000 2660.00] 53.00000 4028.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0050 718-52610 170.000 CYS | 70.00000 11900.00] 50.00000 8500.00]
AGGREGATE FOR UNDERDRAINS I I |
0051 718-99153 1274.000 SYS | 4.50000 5733.00] 2.00000 2548.00]|
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 343 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,488,391.90 ROUTE : SR 57
CALL ORDER : 343 CONTRACT ID : RS-28225-B COUNTIES : GIBSON WARRICK
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-2040801
& B PAVING, INC. IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE 7/ ALT |

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0052 801-06203 14700.000 LFT | 0.45000 6615.00] 0.50000 7350.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0053 801-06207 9950.000 LFT | 1.15000 1144250 1.00000 9950.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | I
4 IN. | | |
0054 801-06640 62.000 EACH | 105.00000 6510.00] 185.00000 11470.00]
CONSTRUCTION SIGN, A | | |
0055 801-06775 LUMP |  60188.43000 60188.43] 102189.36000 102189.36]
MAINTAINING TRAFFIC | | I
0056 801-09133 2.000 EACH |  3995.00000 7990.00]  19500.00000 39000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0057 802-91122 12.000 EACH | 153.00000 1836.00]| 153.00000 1836.00]
SIGN, GROUND MOUNTED, RESET | | I
0058 805-01843 11.000 EACH | 280.00000 3080.00] 280.00000 3080.00]
SIGNAL HANDHOLE ADJUST TO GRADE | | |
0059 805-78470 6480.000 LFT | 0.45000 2916.00]| 0.45000 2916.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | I
0060 805-78795 2544.000 LFT | 7.89000 20072.16| 7.89000 20072.16|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0061 805-92951 20.000 EACH | 166.00000 3320.00] 166.00000 3320.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0062 808-06706 803.000 LFT | 3.25000 2609.75] 3.50000 2810.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | I
IN. | | |
0063 808-06712 11578.000 LFT | 0.13000 1505.14] 0.11000 1273.58]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0064 808-06713 72020.000 LFT | 0.20000 14404.00| 0.11000 7922.20]
LINE, PAINT, SOLID, WHITE, 4 IN. | | I
0065 808-06714 58300.000 LFT | 0.13000 7579.00] 0.11000 6413.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0066 808-75290 1087.000 LFT | 3.25000 3532.75] 3.50000 3804.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | | I
0067 808-75297 331.000 LFT | 3.25000 1075.75] 3.50000 1158.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I | |
0068 808-75320 30.000 EACH | 75.00000 2250.00] 100.00000 3000.00]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 343 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,488,391.90 ROUTE : SR 57
CALL ORDER  : 343 CONTRACT ID : RS-28225-B COUNTIES : GIBSON WARRICK
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-2040801 | )
IE & B PAVING, INC. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0069 808-75325 6.000 EACH | 105.00000 630.00] 300.00000 1800.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0070 808-75996 1324.000 EACH | 3.65000 4832.60]| 3.20000 4236.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
0071 808-75998 1605.000 EACH | 15.60000 25038.00] 15_60000 25038.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0072 808-92027 6542.000 LFT | 1.08000 7065.36] 1.00000 6542.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
SECTION TOTALS | $ 5,288,000.00] $ 5,373,000.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 5,288,000.00] $ 5,373,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 345 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,058,516.20 ROUTE : 67
CALL ORDER : 345 CONTRACT ID : RS-28231-B COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 09/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1418333 ROGERS GROUP, INC. $ 3,580,045.28 100.0000%
2  35-1357381 O"MARA, DAVE CONTRACTOR $ 3,787,439.77 105.7931%
IC 1 ) 35-1418333 IC 2 ) 35-1357381 1C )
IROGERS GROUP, INC. |0"MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  16000.00000 16000.00]  18000.00000 18000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 14.000 MOS | 2450.00000 34300.00] 1300.00000 18200.00]
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 225.00000 450.00] 200.00000 400.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 26.000 MOS | 60.00000 1560.00] 55.00000 1430.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  30000.00000 30000.00] 185000.00000 185000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02241 313.000 LFT | 3.50000 1095.50] 3.85000 1205.05|
GUARDRAIL, REMOVE I I |
0011 202-02279 25.000 LFT | 11.50000 287.50] 10.00000 250.00]
CURB AND GUTTER, REMOVE I I |
0012 202-93741 22.000 EACH | 500.00000 11000.00] 575.00000 12650.00]
I I |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 345 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,058,516.20 ROUTE : 67
CALL ORDER : 345 CONTRACT ID : RS-28231-B COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 l 2 ) 35-1357381 | )
|ROGERS GROUP, INC. |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 211-07454 50.000 CYS | 25.00000 1250.00] 30.00000 1500.00]
STRUCTURE BACKFILL | | |
0014 303-07449 628.000 TON | 22.00000 13816.00] 2400000 15072.00]
COMPACTED AGGREGATE, NO. 73 I I |
0015 304-07490 1000.000 TON | 125.00000 125000.00]| 86.00000 86000.00]
HMA PATCHING, TYPE B | | |
0016 306-08033 168937.000 SYS | 0.30000 50681.10] 0.48000 81089.76]
MILLING, ASPHALT, 1 IN. I | |
0017 306-08034 26407.000 SYS | 0.60000 15844.20] 0.83000 21917.81]
MILLING, ASPHALT, 1 1/2 IN. I I |
0018 306-08043 3840.000 SYS | 1.65000 6336.00] 0.48000 1843.20]
MILLING, TRANSITION | | |
0019 306-08432 14098.000 SYS | 2.45000 34540.10] 1.65000 23261.70]
MILLING, APPROACH I I |
0020 401-06264 LUMP |  11000.00000 11000.00] 5000.00000 5000.00]
PROFILOGRAPH, HMA I | |
0021 401-07321 16434.000 TON | 60.00000 986040.00] 5975000 981931.50]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm --PWL | I |
0022 401-07390 22668.000 TON | 48_20000 1092597.60]| 5125000 1161735.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
--PWL | | |
0023 402-07451 9700.000 TON | 52.50000 509250.00] 56.30000 546110.00]
HMA, TYPE B, WEDGE AND LEVEL | | |
0024 406-05520 91.000 TON | 290.00000 26390.00] 210.00000 19110.00]
ASPHALT FOR TACK COAT I I |
0025 601-06854 2.000 EACH | 2850.00000 5700.00] 3000.00000 6000.00]|
GUARDRAIL, W-BEAM, NESTED | | |
0026 601-94689 22.000 EACH | 3400.00000 74800.00] 3000.00000 66000.00]
GUARDRAIL END TREATMENT, 0S I I |
0027 604-07900 14.300 SYS | 4225000 604.18]| 145.00000 2073.50]
CURB RAMP, CONCRETE, F | I |
0028 604-07901 49.000 SYS | 121.00000 5929.00] 235.00000 11515.00]
CURB RAMP, CONCRETE, G I I |
0029 604-07902 6.300 SYS | 9400000 592.20] 220.00000 1386.00]
CURB RAMP, CONCRETE, H I I |
0030 604-07903 8.900 SYS | 67.00000 596.30] 195.00000 1735.50]
CURB RAMP, CONCRETE, K I I |
0031 605-06140 25.000 LFT | 13.00000 325.00] 48.00000 1200.00]
I I |

CURB AND GUTTER, CONCRETE



TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 345 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,058,516.20 ROUTE : 67
CALL ORDER : 345 CONTRACT ID : RS-28231-B COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 1 ) 35-1418333 IC 2 ) 35-1357381 | )
|ROGERS GROUP, INC. |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 610-07487 2700.000 TON | 85.50000 230850.00] 89.00000 240300.00]
HMA FOR APPROACHES, TYPE B | | |
0033 616-06451 2500.000 TON | 32.00000 80000.00] 27.00000 67500.00]
RIPRAP, UNIFORM I I |
0034 621-06559 10000.000 SYS | 0.45000 4500.00] 0.50000 5000.00]
MULCHED SEEDING, R | | |
0036 715-05169 40.000 LFT | 35.50000 1420.00] 4750000 1900.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0037 715-46005 2.000 EACH | 525.00000 1050.00] 400.00000 800.00]
PIPE END SECTION, 15 IN. I I |
0038 720-45045 1.000 EACH | 2000.00000 2000.00] 2150.00000 2150.00]
INLET, J10 I | |
0039 801-06203 12400.000 LFT | 0.30000 3720.00] 0.37000 4588.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0040 801-06207 6200.000 LFT | 3.25000 20150.00] 1.00000 6200.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0041 801-06640 92.000 EACH | 155.00000 14260.00] 170.00000 15640.00]
CONSTRUCTION SIGN, A I | |
0042 801-06775 LUMP | 110000.00000 110000.00]  92000.00000 92000.00]
MAINTAINING TRAFFIC | | |
0043 805-78470 2780.000 LFT | 0.40000 1112.00] 2.55000 7089.00]|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0044 805-78795 1000.000 LFT | 8.00000 8000.00] 17.15000 17150.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0045 808-01296 1.000 EACH | 310.00000 310.00] 325.00000 325.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORDS (STOP AHEAD) I I |
0046 808-06712 10733.000 LFT | 0.12000 1287.96] 0.13000 1395.29]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0047 808-06713 124000.000 LFT | 0.12000 14880.00] 0.13000 16120.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0048 808-06714 53242.000 LFT | 0.12000 6389.04| 0.13000 6921.46]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0049 808-75260 162.000 LFT | 2.00000 324.00] 2.20000 356.40]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0050 808-75297 250.000 LFT | 3.95000 987.50] 4.00000 1000.00]
I | |
| | |

STOP LINE, 24



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 345 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,058,516.20 ROUTE : 67
CALL ORDER : 345 CONTRACT ID : RS-28231-B COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 IC 2 ) 35-1357381 |
|ROGERS GROUP, INC. |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
0051 808-75300 406.000 LFT | 1.00000 406.00] 1.10000 446._60]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0052 808-75320 4.000 EACH | 92.00000 368.00] 100.00000 400.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0053 808-75340 2.000 EACH | 295.00000 590.00] 325.00000 650.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD, RXR I I |
0054 808-75996 1112.000 EACH | 3.00000 3336.00] 7.00000 7784.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0055 808-75998 1112.000 EACH | 15.30000 17013.60] 17.00000 18904.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0056 621-06575 50.000 SYS | 22.05000 1102.50] 2400000 1200.00]
SODDING, NURSERY I | |
SECTION TOTALS I $ 3,580,045.28] $ 3,787,439.77]
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 3,580,045.28] $ 3,787,439.77]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 371 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  843,280.59 ROUTE : 46
CALL ORDER 371 CONTRACT ID : RS-28633-A COUNTIES : MONROE OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1418333 ROGERS GROUP, INC. $ 880,110.30 100.0000%
2  35-1357381 O"MARA, DAVE CONTRACTOR $ 915,705.80 104.0444%
IC 1 ) 35-1418333 IC 2 ) 35-1357381 1C )
IROGERS GROUP, INC. |0O°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07038 8.000 MOS | 2300.00000 18400.00] 1350.00000 10800.00]
FIELD OFFICE, A I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  12500.00000 12500.00] 7000.00000 7000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0005 303-01180 1811.000 TON | 14.00000 25354.00] 15.00000 27165.00]
COMPACTED AGGREGATE, NO. 53 I | |
0006 304-07491 350.000 TON | 100.00000 35000.00] 85.00000 29750.00]
HMA PATCHING, TYPE C | | |
0007 306-08033 129695.000 SYS | 0.10000 12969.50] 0.57000 73926.15|
MILLING, ASPHALT, 1 IN. I I |
0008 306-08043 880.000 SYS | 0.95000 836.00] 0.57000 501.60]
MILLING, TRANSITION | | |
0009 306-08432 9424.000 SYS | 2.25000 21204.00] 2.00000 18848.00]
MILLING, APPROACH I I |
0010 401-06264 LUMP | 4800.00000 4800.00] 2500.00000 2500.00]
PROFILOGRAPH, HMA I I |
0011 401-07328 10699.830 TON | 5400000 577790.82] 53_60000 573510.89]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I | |
0012 402-07452 100.000 TON | 110.00000 11000.00] 80.00000 8000.00]

HMA, TYPE C, WEDGE AND LEVEL |
0013 406-05520 38.260 TON | 250.00000 9565.00] 185.00000 7078.10]
ASPHALT FOR TACK COAT | | |



TRANSVERSE MARKINGS, PAINT, STOP LINE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 371 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 843,280.59 ROUTE : 46
CALL ORDER 371 CONTRACT ID : RS-28633-A COUNTIES : MONROE OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1418333 1C 2 ) 35-1357381 | )
|ROGERS GROUP, INC. |]O"MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0014 610-07488 777.480 TON | 85.00000 66085.80] 80.00000 62198.40]
HMA FOR APPROACHES, TYPE C | | |
0015 801-06203 3650.000 LFT | 0.50000 1825.00] 0.45000 1642 .50]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0016 801-06207 3650.000 LFT | 3.60000 13140.00] 1.00000 3650.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0017 801-06640 24.000 EACH | 115.00000 2760.00] 145.00000 3480.00]
CONSTRUCTION SIGN, A | | |
0018 801-06775 LUMP | 15000.00000 15000.00] 27500.00000 27500.00]
MAINTAINING TRAFFIC | | |
0019 805-02503 3000.000 LFT | 1.00000 3000.00] 1.10000 3300.00]
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0020 805-78510 300.000 LFT | 1.80000 540.00] 2.00000 600.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0021 805-78795 960.000 LFT | 7 .50000 7200.00] 8.00000 7680.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 805-92951 7.000 EACH | 350.00000 2450.00] 375.00000 2625.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0023 808-01226 1036.000 EACH | 15.50000 16058.00] 17 .00000 17612.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
CASTING, INSTALL | | |
0024 808-06711 323.000 LFT | 0.30000 96.90] 0.32000 103.36]
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0025 808-06712 3236.000 LFT | 0.12000 388.32] 0.13000 420.68]|
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0026 808-06713 57165.000 LFT | 0.12000 6859.80] 0.12000 6859.80]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0027 808-06714 84388.000 LFT | 0.12000 10126.56] 0.12000 10126.56]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0028 808-06723 7.000 EACH | 55.00000 385.00] 60.00000 420.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | | |
INDICATION ARROW | | |
0029 808-06724 5.000 EACH | 60.00000 300.00] 65.00000 325.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY | | |
0030 808-06726 186.000 LFT | 4.00000 744.00] 4.40000 818.40]
| | |
| | |

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 371 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 843,280.59 ROUTE : 46
CALL ORDER 371 CONTRACT ID : RS-28633-A COUNTIES : MONROE OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1418333 | 2 ) 35-1357381 1(C )
|ROGERS GROUP, INC. |]O"MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0031 808-75994 1036.000 EACH | 0.10000 103.60] 0.01000 10.36]
PRISMATIC REFLECTOR | | |
0032 808-75996 1036.000 EACH | 3.50000 3626.00] 7.00000 7252.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS | $ 880,110.30] $ 915,705.80] $
------------------------------------------ -
CONTRACT TOTALS | $ 880,110.30] $ 915,705.80] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 381 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,775,459.75 ROUTE : SR 25
CALL ORDER : 381 CONTRACT ID : RS-28763-A COUNTIES : CARROLL CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1621699 CENTRAL PAVING, INC. $ 2,117,152.40 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,290,335.53 108.1800%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,570,891.02 121.4316%
IC 1 ) 35-1621699 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[CENTRAL PAVING, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 9078.76000 9078.76| 9000.00000 9000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 2250.00000 20250.00] 2165.24000 19487.16] 2300.00000 20700.00
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 200.00000 600.00] 100.00000 300.00] 85.00000 255.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 27.000 MOS | 70.00000 1890.00] 60.00000 1620.00] 110.00000 2970.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 158000.00000 158000.00] 102923.98000 102923.98| 128500.00000 128500.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02278 80.000 LFT | 2400000 1920.00] 4159000 3327.20] 26.00000 2080.00
CURB, CONCRETE, REMOVE I | |
0011 202-52710 25.000 SYS | 95.00000 2375.00] 105.27000 2631.75] 150.00000 3750.00
SIDEWALK, CONCRETE, REMOVE AND REPLACE | I |
0012 202-93741 1.000 EACH | 950.00000 950.00] 950.00000 950.00] 1400.00000 1400.00
| | |

GUARD RAIL END TREATMENT, REMOVE



ENGINEER™S ESTIMATE: $ 2,775,459.75

CALL ORDER : 381

LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28763-A

: LAPORTE DISTRICT

ROUTE : SR 25
COUNTIES : CARROLL

DATE :
PAGE :

CASS

08/11/06
381 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 303-07449 4500.000 TON
COMPACTED AGGREGATE, NO. 73

0014 304-07490 600.000 TON
HMA PATCHING, TYPE B

0015 306-08034 19293.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0016 306-08043 3500.000 SYS
MILLING, TRANSITION

0017 306-08432 23016.000 SYS
MILLING, APPROACH

0018 401-06264 LUMP
PROFILOGRAPH, HMA

0019 401-07322 26500.000 TON
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0020 402-07451 500.000 TON
HMA, TYPE B, WEDGE AND LEVEL

0021 406-05520 83.000 TON
ASPHALT FOR TACK COAT

0022 601-05999 1.000 EACH
CURVED TERMINAL END

0023 604-07900 1.000 SYS
CURB RAMP, CONCRETE, F

0024 604-07901 3.000 SYS
CURB RAMP, CONCRETE, G

0025 605-06120 80.000 LFT
CURB, CONCRETE

0026 610-07487 1900.000 TON
HMA FOR APPROACHES, TYPE B

0027 715-01662 850.000 LFT
PIPE CLEANING, 12 IN. TO 48 IN. DIA.

0028 801-06203 9530.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0029 801-06207 9530.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0030 801-06640 51.000 EACH
CONSTRUCTION SIGN, A

0031 801-06775 LUMP

MAINTAINING TRAFFIC

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

C 1 ) 35-1621699
CENTRAL PAVING,

UNIT PR

10.

6000.

47.

55.

50.

50.

2084.

1696.

30.

75.

10.

85.

56500.

ICE
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00000
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00000

00000

00000

00000

00000

00000

00000

00000

-25000

.10000

00000

00000

IC 2 ) 35-0918397 1C

INC. IRIETH RILEY CONSTRUCTION IM
AMOUNT: UNIT PRICE AMOUNT:
47700.00] 18.89000 85005.00]
105000.00’ 103.49000 62094.00:
10225.29I 0.64000 12347.52}
35.00I 0.30000 1050.oo=
230.16I 1.06000 24396.96:
eooo.ool 4193 .58000 4193.58:
1256100.00I 52.69000 1396285.00:
27500.ool 69.56000 34780.00:
4150.00I 290.17000 24084.11:
so.ool 50.00000 so.oo=
2084.00I 340.68000 340.68:
5088.00: 361.42000 1084.26:
24oo.ool 59.26000 4740.80:
142500.00’ 92.88000 176472.00:
ssoo.ool 10.00000 8500.00:
2382.50I 0.45000 4288.50:
10483.00I 1.05000 10006.50:
| |
| |
4335.00] 114.00000 5814.00]
56500.00! 7346965000 73469.65!

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ e
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ENGINEER™S ESTIMATE: $ 2,775,459.75
CALL ORDER : 381
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

RS-28763-A

: LAPORTE DISTRICT

ROUTE :

SR 25
COUNTIES : CARROLL

DATE :
PAGE :

CASS

08/11/06
381 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0032 808-06701 110.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0033 808-06703 174662.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0034 808-06706 120.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 24
IN.

0035 808-75240 16900.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0036 808-75245 56087.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0037 808-75340
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD, RXR

0038 808-75996 1502.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0039 808-75998 1502.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0040 306-08033 302020.000 SYS
MILLING, ASPHALT, 1 IN.

SECTION TOTALS

CONTRACT TOTALS

16.000 EACH

C 1 ) 35-1621699
C

ENTRAL PAVING,

0.25000

0.25000

4.50000

0.25000

0.25000

380.00000

4.00000

14.25000
0.46000

$

IC 2 ) 35-0918397 |

INC. IRIETH RILEY CONSTRUCTION |
| |

AMOUNT| UNIT PRICE AMOUNT|
27.50] 0.30000 33.00]

| |

| |

43665.50| 0.27000 47158.74]

| |

540.00] 4.10000 492.00]

| |

| |

4225_00] 0.24000 4056.00]

| |

| |

14021.75] 0.24000 13460.88|

| |

| |

6080.00]| 295.00000 4720.00]

| |

| |

6008.00]| 3.90000 5857.80]

| |

| |

21403.50] 14.25000 21403.50]

| |

138929.20] 0.41000 123828.20]

| |
2,117,152.40] $ 2,290,335.53]
2,117,152.40] $ 2,290,335.53]

(
M

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

0.
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.24000
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AMOUN
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 391 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,066,899.97 ROUTE : US 30
CALL ORDER : 391 CONTRACT ID : RS-28764-A COUNTIES : LAPORTE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/22/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 5,309,728.75 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 5,695,949.55 107.2738%
IC 1 ) 35-1120685 | 2 ) 35-0918397 1C )
IWALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06657 24.000 MOS | 100.00000 2400.00] 160.00000 3840.00]
PHONE, CELLULAR I I |
0002 105-06845 LUMP |  10000.00000 10000.00] 5500.00000 5500.00]
CONSTRUCTION ENGINEERING I I |
0003 105-07039 9.000 MOS | 2400.00000 21600.00] 1650.00000 14850.00]
FIELD OFFICE, B I | |
0004 105-08520 3.000 EACH | 100.00000 300.00] 160.00000 480.00]
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 24.000 MOS | 100.00000 2400.00] 160.00000 3840.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP | 250400.00000 250400.00| 233000.00000 233000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 202-02241 1314.000 LFT | 1.50000 1971.00] 1.60000 2102.40]
GUARDRAIL, REMOVE I I |
0012 202-02271 70.000 EACH | 750.00000 52500.00] 300.00000 21000.00]
I I |

HEADWALL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 391 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,066,899.97 ROUTE : US 30
CALL ORDER : 391 CONTRACT ID : RS-28764-A COUNTIES : LAPORTE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 202-02772 47.000 EACH | 100.00000 4700.00] 60.00000 2820.00]
CASTING, REMOVE | | |
0014 202-93741 4.000 EACH | 130.00000 520.00] 138.30000 553.20]
GUARD RAIL END TREATMENT, REMOVE I I |
0015 203-02080 0.100 MILE | 25000.00000 2500.00]  33500.00000 3350.00]
LINEAR GRADING | | |
0016 303-07449 9225.000 TON | 1450000 133762.50] 16.00000 147600.00]|
COMPACTED AGGREGATE, NO. 73 I I |
0017 304-07783 1000.000 TON | 85.00000 85000.00] 63.00000 63000.00]
HMA PATCHING, TYPE D I I |
0018 306-08033 406830.000 SYS | 0.35000 142390.50] 0.48000 195278.40]
MILLING, ASPHALT, 1 IN. I | |
0019 306-08043 11320.000 SYS | 0.40000 4528.00]| 1.00000 11320.00]
MILLING, TRANSITION I I |
0020 306-08432 15200.000 SYS | 0.25000 3800.00] 1.00000 15200.00]
MILLING, APPROACH I | |
0021 401-06264 LUMP |  10000.00000 10000.00]  14200.00000 14200.00]
PROFILOGRAPH, HMA I I |
0022 401-07320 9080.000 TON | 4700000 426760.00] 48_00000 435840._00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0023 401-07329 24916.000 TON | 57.00000 1420212 .00 57.80000 1440144 .80
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | | |
0024 401-07355 12107.000 TON | 4400000 532708.00] 4680000 566607.60]
QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm | I |
0025 401-07380 33221.000 TON | 4600000 1528166.00]| 52.75000 1752407.75]
QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm | | |
0026 406-05520 209.000 TON | 325.00000 67925.00] 370.00000 77330.00]
ASPHALT FOR TACK COAT I | |
0027 601-01700 1.000 EACH | 1850.00000 1850.00] 1968.09000 1968.09]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | I |
0028 601-01740 4.000 EACH | 1950.00000 7800.00] 2074.47000 8297.88]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I I |
0029 601-02159 50.000 LFT | 83.50000 4175.00] 88.83000 4441 50|
GUARDRAIL, W BEAM, SPECIAL POST | | |
ATTACHMENT SPECIAL POST ATTACHMENT I I |
0030 601-05999 3.000 EACH | 50.00000 150.00] 53.19000 159.57]
I I |

CURVED TERMINAL END



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 391 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,066,899.97 ROUTE : US 30
CALL ORDER : 391 CONTRACT ID : RS-28764-A COUNTIES : LAPORTE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 601-06854 2.000 EACH | 2700.00000 5400.00] 2872.34000 5744.68]
GUARDRAIL, W-BEAM, NESTED | | |
0032 601-08433 1.000 EACH | 650.00000 650.00]| 691.49000 691.49]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0033 601-08434 1.000 EACH | 650.00000 650.00]| 691.49000 691.49]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0034 601-08435 1.000 EACH | 750.00000 750.00] 797.87000 797.87]
GUARDRAIL END TREATMENT, TYPE MS, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0035 601-08436 1.000 EACH | 1100.00000 1100.00] 1170.21000 1170.21]
GUARDRAIL END TREATMENT, TYPE MS, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0036 601-94689 6.000 EACH | 2500.00000 15000.00] 2420.21000 14521.26]
GUARDRAIL END TREATMENT, 0S I | |
0037 601-94690 2.000 EACH | 3825.00000 7650.00] 4069.15000 8138.30]
GUARDRAIL END TREATMENT, MS I I |
0038 601-99105 1769.000 LFT | 15.65000 27684.85] 16.65000 29453 _85]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0039 601-99108 681.250 LFT | 23.20000 15805.00] 2468000 16813.25]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING | | |
0040 606-07484 189000.000 LFT | 0.06000 11340.00] 0.04000 7560.00]
MILLED HMA SHOULDER CORRUGATIONS I I |
0041 610-07788 2300.000 TON | 75.00000 172500.00]| 65.00000 149500.00]|
HMA FOR APPROACHES, TYPE D | | |
0042 612-04315 9.500 TON | 1858.00000 17651.00] 185800000 17651.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0043 612-05081 1.000 EACH | 4500.00000 4500.00]| 4500.00000 4500.00]
MOBILIZATION AND DEMOBILIZATION FOR | I |
UNDERSEAL I | |
0044 612-60410 204.000 EACH | 22.00000 4488 .00 22.00000 4488.00]
DRILLED HOLE FOR UNDERSEAL I I |
0045 715-01354 6077.000 LFT | 1.50000 9115.50] 10.64000 6465928
CLEAN EXISTING PIPE I | |
0046 715-02398 1.000 EACH | 3500.00000 3500.00] 2500.00000 2500.00]
SAFETY METAL END SECTION, 6:1, 36 IN. | I |
0047 715-02628 15.000 EACH | 650.00000 9750.00] 56575000 8486.25|
|

SAFETY METAL END SECTION, 6:1, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 391 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,066,899.97 ROUTE : US 30
CALL ORDER : 391 CONTRACT ID : RS-28764-A COUNTIES : LAPORTE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 l 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0048 715-02629 12.000 EACH | 850.00000 10200.00] 730.75000 8769.00]
SAFETY METAL END SECTION, 6:1, 18 IN. | | |
0049 715-02630 7.000 EACH | 1100.00000 7700.00] 943 .50000 6604.50]
SAFETY METAL END SECTION, 6:1, 24 IN. | I |
0050 715-04227 1.000 EACH | 4000.00000 4000.00] 3312.75000 3312.75]
SAFETY METAL END SECTION, 6:1, 50 IN. X | | |
30 IN. | I |
0051 715-04618 3.000 EACH | 2600.00000 7800.00] 1885.80000 5657.40]
SAFETY METAL END SECTION, 6:1, 30 IN. | I |
0052 715-08449 5.000 EACH | 5100.00000 25500.00] 3240.00000 16200.00]
SAFETY METAL END SECTION, 6:1, MIN. I I |
AREA 1.8 SQ. FT. 11.3 SFT I | |
0053 715-08449 3.000 EACH | 3500.00000 10500.00] 159500000 4785.00]
SAFETY METAL END SECTION, 6:1, MIN. I I |
AREA 1.8 SQ. FT. 8.1 SFT I I |
0054 715-46000 77.000 EACH | 300.00000 23100.00] 300.00000 23100.00]
PIPE END SECTION, 12 IN. I I |
0055 720-44040 47_.000 EACH | 400.00000 18800.00] 500.00000 23500.00]
CASTING, 7, FURNISH AND ADJUST TO GRADE | | |
0056 720-96995 58.000 EACH | 100.00000 5800.00] 10.64000 617.12]
CLEAN INLET | | |
0057 801-06203 19000.000 LFT | 0.25000 4750.00] 0.30000 5700.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0058 801-06207 9500.000 LFT | 1.15000 10925.00] 1.64000 15580.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0059 801-06640 56.000 EACH | 140.00000 7840.00] 134.04000 7506.24|
CONSTRUCTION SIGN, A I I |
0060 801-06710 150.000 DAY | 10.00000 1500.00] 14.89000 2233.50]
FLASHING ARROW SIGN | | |
0061 801-06775 LUMP |  40000.00000 40000.00] 104000.00000 104000.00]|
MAINTAINING TRAFFIC I | |
0062 801-09133 2.000 EACH | 4500.00000 9000.00] 4042 .56000 8085.12|
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0063 804-06771 257.000 EACH | 25.50000 6553.50] 27.13000 6972.41]
DELINEATOR POST, FLEXIBLE GREY I | |
0064 805-02327 7.000 EACH | 130.00000 910.00] 138.30000 968.10]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0065 805-02328 1760.000 LFT | 0.33000 580.80] 0.35000 616.00]
| | |

SIGNAL CABLE, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 391 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,066,899.97 ROUTE : US 30
CALL ORDER  : 391 CONTRACT ID : RS-28764-A COUNTIES : LAPORTE
LETTING DATE : 07/19/06 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
IWALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0066 805-78795 440.000 LFT | 9.30000 4092.00] 9.89000 4351_60]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0067 808-04298 4.000 EACH | 350.00000 1400.00]| 377.66000 1510.64|
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | | |
WORD (RR) I | |
0068 808-06701 22980.000 LFT | 0.27000 6204.60| 0.28000 6434.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0069 808-06703 92291.000 LFT | 0.27000 24918.57] 0.28000 25841 .48
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0070 808-75245 90866.000 LFT | 0.27000 24533.82| 0.28000 25442 .48
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | I
IN. | | |
0071 808-75297 265.000 LFT | 4.39000 1163.35| 4.47000 1184.55|
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I | |
0072 808-75996 1198.000 EACH | 3.25000 3893.50] 4.26000 5103.48]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0073 808-75998 1198.000 EACH | 18.37000 22007.26] 16.17000 19371.66]
SNOWPLOWABLE RAISED PAVEMENT MARKER |
SECTION TOTALS | $ 5,309,728.75] $ 5,695,949 _55] $
—————————————————————————————————————————— -
CONTRACT TOTALS l $ 5,309,728.75] $ 5,695,949.55] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 401 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,848,246.19 ROUTE :- US 50
CALL ORDER : 401 CONTRACT ID : RS-28776-A COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 06/29/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1418333 ROGERS GROUP, INC. $ 2,839,482.98 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,771,400.00 132.8200%
IC 1 ) 35-1418333 IC 2 ) 35-0918397 1C )
IROGERS GROUP, INC. IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  12500.00000 12500.00] 9400.00000 9400.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 2350.00000 28200.00] 2600.00000 31200.00]
FIELD OFFICE, B I I |
0003 105-08520 1.000 EACH | 250.00000 250.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 13.000 MOS | 60.00000 780.00] 100.00000 1300.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  50000.00000 50000.00] 201041.30000 201041.30]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02241 62.500 LFT | 3.70000 231.25] 4.00000 250.00]
GUARDRAIL, REMOVE I I |
0011 202-93741 38.000 EACH | 400.00000 15200.00] 140.00000 5320.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0012 301-07448 180.000 TON | 27.75000 4995.00]| 30.00000 5400.00]|
I I |

COMPACTED AGGREGATE, NO. 53, BASE



DRILLED HOLE FOR UNDERSEAL

INDIANA DEPARTMENT OF TRANSPORTATION - 08/11/06
- 401 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,848,246.19 ROUTE : US 50
CALL ORDER 401 CONTRACT ID : RS-28776-A COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1418333 | 2 ) 35-0918397 | )
|ROGERS GROUP, |[RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0013 304-07491 560.000 TON | 120.00000 67200.00] 150.00000 84000.00]
HMA PATCHING, TYPE C | | I
0014 306-08039 500.000 SYS | 1.50000 750.00] 7.60000 3800.00]
MILLING, ASPHALT REMOVAL | | |
0015 306-08041 448.000 SYS | 10.00000 4480.00] 8.80000 3942.40]
MILLING, PCCP | | I
0016 306-08432 6600.000 SYS | 3.25000 21450.00] 2.10000 13860.00]
MILLING, APPROACH | | |
0017 306-08563 244500.000 SYS | 0.20000 48900.00] 0.88000 215160.00]
MILLING ASPHALT, 1 1/4 IN. | | 1
0018 401-06264 LUMP | 12000.00000 12000.00] 6900.00000 6900.00]
PROFILOGRAPH, HMA | | |
0019 401-07328 21700.000 TON | 61.00000 1323700.00] 81.00000 1757700.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0020 402-07452 9175.000 TON | 51.00000 467925.00] 61.00000 559675.00]
HMA, TYPE C, WEDGE AND LEVEL | | |
0021 404-05510 111000.000 SYS | 0.55000 61050.00] 1.40000 155400.00]
SEAL COAT, 1 | | |
0022 406-05520 90.000 TON | 200.00000 18000.00] 320.00000 28800.00]
ASPHALT FOR TACK COAT | | |
0023 506-06333 800.000 SYS | 95.00000 76000.00] 110.00000 88000.00]
PCCP PATCHING, FULL DEPTH | | |
0025 601-06035 1662.500 LFT | 6.85000 11388.13] 7.40000 12302.50]
GUARDRAIL, RESET | | |
0026 601-93346 2.000 EACH | 100.00000 200.00] 97 .00000 194.00]
GUARDRAIL CONNECTOR, AS | | |
0027 601-94689 22.000 EACH | 3375.00000 74250.00] 2400.00000 52800.00]
GUARDRAIL END TREATMENT, OS | | |
0028 601-94690 15.000 EACH | 4850.00000 72750.00] 4200.00000 63000.00]
GUARDRAIL END TREATMENT, MS | | |
0029 601-99105 31.250 LFT | 20.00000 625.00] 22.00000 687.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0030 601-99123 1.000 EACH | 2650.00000 2650.00] 2800.00000 2800.00]
GUARDRAIL TRANSITION, GP | | 1
0031 610-07488 550.000 TON | 95.00000 52250.00] 140.00000 77000.00]
HMA FOR APPROACHES, TYPE C | | |
0032 612-04315 34.530 TON | 1520.00000 52485.60] 1520.00000 52485.60]
ASPHALT MATERIAL FOR UNDERSEAL | | |
0033 612-60410 580.000 EACH | 18.90000 10962.00] 18.90000 10962.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 401 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 2,848,246.19 ROUTE : US 50
CALL ORDER  : 401 CONTRACT ID : RS-28776-A COUNTIES : KNOX
LETTING DATE : 07/19/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 IC 2 ) 35-0918397 1C )
|ROGERS GROUP, INC. IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 801-01093 20.000 EACH | 1100.00000 22000.00] 1200.00000 24000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0035 801-06203 10540.000 LFT | 0.30000 3162.00] 1.10000 11594.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0036 801-06207 13650.000 LFT | 2.00000 27300.00] 0.97000 13240.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0037 801-06640 50.000 EACH | 195.00000 9750.00] 210.00000 10500.00]
CONSTRUCTION SIGN, A I I |
0038 801-06710 160.000 DAY | 15.00000 2400.00] 16.00000 2560.00]
FLASHING ARROW SIGN I | |
0039 801-06775 LUMP | 145000.00000 145000.00] 120000.00000 120000.00]
MAINTAINING TRAFFIC I I |
0040 801-09133 4.000 EACH | 8850.00000 35400.00] 9500.00000 38000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0041 808-03002 24030.000 LFT | 0.35000 8410.50] 0.34000 8170.20]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0042 808-03631 92750.000 LFT | 0.35000 32462.50] 0.34000 31535.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0043 808-03632 89250.000 LFT | 0.35000 31237.50] 0.34000 30345.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0044 808-06705 1670.000 LFT | 1.35000 2254 _50] 1.40000 2338.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0045 808-75272 630.000 LFT | 4.00000 2520.00] 4.30000 2709.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | | |
0046 808-75320 14.000 EACH | 80.00000 1120.00] 86.00000 1204.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0047 808-75996 1300.000 EACH | 2.50000 3250.00] 3.80000 4940.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0048 808-75998 1300.000 EACH | 16.40000 21320.00] 20.00000 26000.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0049 801-06625 6.000 EACH | 120.00000 720.00] 130.00000 780.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
SECTION TOTALS | $ 2,839,482.98| $ 3,771,400.00] $
------------------------------------------ A
|

$ 2,839,482.98| $ 3,771,400.00] $




